

Formal Task Assignment Document

2023 – 2025 SNOHOMISH COUNTY ON-CALL TASK ASSIGNMENT

Name of Project: Civil Plan Review
Project Number: PDS
Discipline: Engineering Services
Task No.: TA#1 Completion Date: 12/31/2025

The COUNTY desires to authorize services pursuant to the AGREEMENT entered into with **DOWL, LLC**, and executed on December 16, 2022, and identified as Agreement No. **OCC23/2-5.6(M)**, On-Call Consultant Services for **Civil Engineering**.

All provisions in the AGREEMENT remain in effect except as expressly modified by this TASK ASSIGNMENT and are incorporated herein by reference.

ATTACHED TO THIS TASK ASSIGNMENT

- Scope of Work
- Cost Estimate with Total Hours to Perform Work
- Items unique to the project not included in the AGREEMENT and which are to be reimbursed at cost with no markup.

Original Task Assignment Total: **\$174,982.00**
Previous Task Amendment Total: **\$0.00**
Current Task Amendment Total: **\$0.00**
Total Task Assignment Not to Exceed: **\$174,982.00**

No other payment shall be allowed unless a TASK ASSIGNMENT Amendment for changed Scope of Work has been signed and authorized before work is performed.

All work under this TASK ASSIGNMENT shall be performed pursuant to the terms, conditions, specifications, and limitations contained in the AGREEMENT.

If you concur with this TASK ASSIGNMENT and agree to the items as stated above, please sign and date in the appropriate spaces below and return to the COUNTY for final action.

Consultant Signature

Approving Authority

Date

Date



February 13, 2024

Stephen Phillips, Jr.
Interim Division Manager
Planning & Development Services
3000 Rockefeller Ave, M/S 604
Everett, WA 98026

Subject: Scope of Work for Review of Site Plans and Reports

Dear Mr. Phillips,

Below is a Scope of Work for review of site plans and reports submitted by applicants for land development permit applications. The purpose of the review is to determine the applicant's compliance with the Snohomish County Code, Snohomish County Drainage Manual and the Engineering Design and Development Standards, which is required before a land development permit may be issued. This review is part of the Planning & Development Services permit review process.

Task 1 – Project Management and Coordination

- Receive applicant submittal documents from COUNTY
- Submit marked up plans and review comments to COUNTY via hand-off meetings or mutually agreed upon alternative process
- Monthly invoices and progress reports

Task 2 – Application Materials Review Services

The COUNTY will provide the stormwater site plans, drainage reports, final traffic memo, hearing examiner decision, traffic review checklist and any other relevant application materials in Bluebeam Revu 20 format to the CONSULTANT. The CONSULTANT will review the materials and will provide mark ups and review comments to COUNTY which could then be transmitted to the applicant.

- Review of plans and reports for compliance with Snohomish County Code, Snohomish County Drainage Manual and the Engineering Design and Development Standards. This may include the following elements:
 - Code compliance
 - Constructability
 - Clear, concise, and readable plan set so builder can understand the plans
 - Function and maintenance: proposed plans/drainage facilities do what they are supposed to do and can be maintained in the future
- Mark up plans with review comments and complete traffic review checklist.
- Prepare memo or similar document, in a format prescribed by COUNTY, that addresses areas of noncompliance

Assumptions: This work will be performed by a Washington State licensed Professional Engineer.

Deliverables:

- Memo or similar document in WORD format that addresses areas of noncompliance with the Snohomish County Drainage Manual and/or other areas of Snohomish County Code as assigned by COUNTY.
- Marked up plans in Bluebeam Revu 20 format.

The attached project cost estimate uses the Maximum Rate Per Hour for Position Classifications identified in the Contract.

If you have any questions about the Scope of Work, please contact me by phone at (206) 735-1662 or via email at dmurata@dowl.com.

Thank you,

DOWL



Darren Murata, P.E.
Senior Project Manager

CONSULTANT FEE ESTIMATE - DKS ASSOCIATES

Client: Snohomish County
 Project: Review of Site Plans and Reports
 Date: 3/5/2024

TASK NO.	TASK (Scope of Services)	DKS PROJECT TEAM						TOTAL HOURS	LABOR COST
		Senior PM (DKS)	PM (DKS)	Planner (DKS)	Engineer (DKS)				
1.1	Project Management and Coordination	275.00	190.00	169.00	128.00			0	\$ -
Task 1 Subtotal								0	\$ -
2.1	Review of Plans and Reports	6	100	180				286	\$ 50,710
2.2	Review Memo							0	\$ -
Task 2 Subtotal								286	\$ 50,710
Labor Subtotal								286	\$ 50,710

Expenses	Mileage (Meetings, Site Visits)	Miles @	\$0.670	Mileage Total	\$ -
	Total Expenses				\$ -

CONSULTANT FEE ESTIMATE - DOWL



Date: 3/5/2024

Client: Snohomish County
Project: Review of Site Plans and Reports

TASK NO.	TASK (Scope of Services)	DOWL PROJECT TEAM							TOTAL HOURS	LABOR COST
		Senior Manager IV	Project Manager VII	Engineer IV	Engineer III	Admin Manager				
1.1	Project Management and Coordination	2	16	166.06	147.93	12			30	\$ 5,337
2.1	Review of Plans and Reports		60	300	300				660	\$ 107,697
2.2	Review Memo		12	50					62	\$ 11,003
Labor Subtotal		2	88	350	300	12	0	0	752	\$ 124,037

Subconsultants

DKS

\$ 50,710

Expenses

Mileage (Meetings, Site Visits)
 Total Expenses

\$0.670

Mileage Total

\$ 235

\$174,982⁵⁰

CONTRACT COMPLIANT

Initial gml Date 3/5/24