

SIEMENS

Snohomish County
Mission Bldg – Clerks Office
Security Expansion

System Type(s):
- Access Control -

Siemens Industry, Inc.
Building Technologies Security Division
15900 SE Eastgate Way, Ste.200
Bellevue, WA 98008

April 16, 2018

Siemens Industry, Inc.

Date: 16 APR 2018
To: Jeff Hencz – Snohomish County
RE: Snohomish County Mission Building – CLERKS OFFICE

Siemens Industry, Inc. (SII) is pleased to provide the following quote for the above referenced project. This quote is based on site survey dated **Friday April 13, 2018** with **Jeff Hencz, Chad Starkenburg, Steve Slawson & Paul Pritchard (Siemens)**. All Snohomish County standards are reflected and no addenda(s) have been acknowledged.

FINANCIAL SUMMARY

CLERKS OFFICE SIPASS EXPANSION (DAYSHIFT).....\$9,835.00

PROJECT DETAILS

- Provide labor and materials to add new SiPass Access control system to 2nd floor clerk office vault area to include three (3) new card reader doors. Quotation is a turnkey installation with weekly project meeting attendance included.
- SiPass matches Snohomish County standard and will communicate with the existing county security server with existing software licensing.

SCOPE OF WORK

- Expand existing SiPass Panel #1 & #2 to incorporate three (3) new card reader doors.
- Provide and install field devices for (3) new full package access control doors at remodeled door locations. (CR, REX & Door Position Switch).
- Provide and install surface mounted conduit at locations that must be surface mounted due to concrete structure.
- All security low voltage cabling has been installed by Forma Construction. Cabling currently routes from each new card reader door to the access controller panels.
- All work to be done during normal working hours (7am-5pm M-F).
- As-Build Security Drawings will be modified to incorporate new card reader doors.

**Snohomish County Mission Building – CLERKS OFFICE
Siemens Building Technologies Security Division**

Assumptions/Clarifications


- ACAD drawings: Siemens will add required engineered project drawings as applicable for this project. It is assumed Siemens will continue drawings from last known revision. Drawings will follow current drawing format as specified by Snohomish County.
- Weekly progress meetings are included in project pricing.
- Pricing includes project management for the duration of the tentative project schedule.
- Security panel network connectivity provided by Snohomish County.
- Siemens will comply with badging and background check as required by Snohomish County.
- Prevailing Wage labor rates are reflected in proposal price.

Exclusions

- Cutting, painting and patching.
- Asbestos abatement or containment
- Fire Alarm system interface, if required.
- All lock hardware, to be provided by others
- Network connectivity by others
- Performance or Payment bonds.
- Costs associated with schedule acceleration, project meetings, multiple trips onsite due to incompleteness of others, or multiple unplanned phases.
- Washington State Sales Tax.

Please contact me immediately if you have any questions or concerns regarding this proposal. If this proposal is acceptable, please return a signed copy to our office via mail or fax. **This will serve as our notice to proceed with the work described herein.**

Proposal accepted by:
Name: Mark Thunberg
Company: SNOCO Facilities & Fleet
Title: Director


Signature _____ Date 4/17/18

Proposal submitted by:
Paul Pritchard
Sales Executive
Siemens Industry, Inc.


Signature _____ Date 04/16/2018