

CONSULTANT FEE ESTIMATE - DOWL



Client: Snohomish County
Project: Review of Site Plans and Reports

Labor

TASK NO.	TASK (Scope of Services)	DOWL PROJECT TEAM									TOTAL HOURS	LABOR COST
		Senior Manager IV	Project Manager VII	Engineer IV	Engineer III					Admin Manager		
		260.00	225.00	166.06	147.93					101.43		
Task 1	Project Management and Coordination	2	16	0	0	0	0	0	0	12	30	\$ 5,337
1.1	Project Management and Coordination	2	16							12	30	\$ 5,337
Task 2	Application Materials Review Services	0	72	350	300	0	0	0	0	0	722	\$ 118,700
2.1	Review of Plans and Reports		60	300	300						660	\$ 107,697
2.2	Review Memo		12	50							62	\$ 11,003
	Labor Subtotal	2	88	350	300	0	0	0	0	12	752	\$ 124,037
Subconsultants												
	DKS											\$ 50,710
Expenses												
	Mileage (Meetings, Site Visits)	350	Miles @	\$0.670						Mileage Total		\$ 235
	Total Expenses											\$ 235
TOTAL FEE											\$ 174,982	

CONSULTANT FEE ESTIMATE - DKS ASSOCIATES

Client: Snohomish County
Project: Review of Site Plans and Reports

Date: 3/5/2024

Labor

TASK NO.	TASK (Scope of Services)	DKS PROJECT TEAM									TOTAL HOURS	LABOR COST
		Senior PM (DKS)	PM (DKS)	Planner (DKS)	Engineer (DKS)							
		215.00	190.00	169.00	128.00							
Task 1	Project Management and Coordination	0	0	0	0	0	0	0	0	0	0	\$ -
1.1	Project Management and Coordination										0	\$ -
Task 2	Application Materials Review Services	6	100	180	0	0	0	0	0	0	286	\$ 50,710
2.1	Review of Plans and Reports	6	100	180							286	\$ 50,710
2.2	Review Memo										0	\$ -
	Labor Subtotal	6	100	180	0	0	0	0	0	0	286	\$ 50,710
Expenses	Mileage (Meetings, Site Visits)		Miles @		\$0.670						Mileage Total	\$ -
	Total Expenses											\$ -
TOTAL FEE											\$ 50,710	