INTERGOVERNMENTAL SERVICES AGREEMENT BETWEEN SNOHOMISH COUNTY
AND THE ALDERWOOD WATER AND WASTEWATER DISTRICT CONCERNING
UTILITY CONSTRUCTION ASSOCIATED WITH THE FISH PASSAGE CULVERT
REPLACMENT PROJECT NEAR 14406 60TH AVE WEST

This INTERGOVERNMENTAL SERVICES AGREEMENT, hereinafter referred to as
the “Agreement,” concerning utility construction associated with the Culvert Replacment Project
near 14406 60th Ave West, is made and entered into by and between the Alderwood Water &
Wastewater District, a municipal corporation of the State of Washington, hereinafter referred to as
the “District,” and Snohomish County, a political subdivision of the State of Washington,
hereinafter referred to as the “County,” collectively the “Parties.”

RECITALS

A. The County has a 2022-27 Capital Improvement Plan project (Project #WC8919) to replace
the fish passage culvert near 14406 60th Ave West (the “Project”).

B. The District has facilities in the County right-of-way pursuant to a franchise recorded
under Snohomish County Auditor file number 201606090550 and, as a condition of its
franchise and state law, is responsible for relocating its facilities when necessary at its
own expense to accommodate County-initiated public improvements.

C. The District desires to temporarily bypass existing gravity sewer and sewer forcemain,
and cut, cap, and install temporary blowoffs on existing water main and relocate
approximately 215 linear feet (LF) of 8-inch gravity sewer, 215 LF of 8-inch sewer
forcemain, and 270 LF of 8-inch water main and appurtenances (the “Utility Work™)
(AWWD Ref# S2204).

D. The County and the District agree that it will be more efficient and mutually beneficial to
both Parties for the County to complete the Utility Work during construction of the Project.

AGREEMENT
NOW, THEREFORE, in consideration of the respective agreements set forth below and
for other good and valuable consideration, the receipt and sufficiency of which are hereby

acknowledged, the County and the District agree as follows:

1. Purpose and Administration

1.1 Purpose of Agreement. The purpose and intent of this Agreement is to set forth the
mutual obligations, responsibilities, and rights of the County and District for performance of the
Utility Work at the location depicted in Exhibit A and generally described in Exhibit B, both of
which are attached hereto and incorporated by this reference.
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1.2 No Separate Entity Necessary. The Parties agree that no separate legal or
administrative entities are necessary to carry out this Agreement.

1.3 Ownership of Property. The Parties agree that the District shall own the new
waterlines. Except as expressly provided to the contrary in this Agreement, any real or personal
property used or acquired by either party in connection with the performance of this Agreement
will remain the sole property of such party, and the other party shall have no interest therein.

1.4  Administrators. Each party to this Agreement shall designate an Administrator,
which may be designated by title or position, to oversee and administer such party’s participation
in this Agreement. The Parties’ initial Administrators shall be the following individuals:

County’s Initial Administrator: District’s Initial Administrator:

Daniel D. Howe, P.E., Project Mgr.  Luke Moilanen, PE

Snohomish County Alderwood Water & Wastewater District
Conservation and Natural Resources 3626 — 156th Street SW

3000 Rockefeller Avenue M/S 303 Lynnwood, WA 98087-5021

Everett, Washington 98201 425-741-7960

425-388-6689 LMoilanen@awwd.com
daniel.howe@snoco.org

Either party may change its Administrator at any time by delivering written notice pursuant to
Section 12 of this Agreement, of such party’s new Administrator to the other party.

2. Effective Date and Duration

2.1  Effective Date. This Agreement shall take effect when executed by both Parties.

2.2 Duration. This Agreement shall remain in effect until all obligations of the Parties
are discharged, unless earlier terminated pursuant to the provisions of Sections 10 or 11 below;
PROVIDED, that the party’s obligations after December 31, 2022 are contingent upon each
Parties’ local legislative appropriation of necessary funds to fund this Agreement in accordance
with applicable laws.

3. County Responsibilities

3.1 Lead Agency. Pursuant to WAC 197-11-926(1), the County shall serve as the lead
agency for all aspects of planning, administration and construction, including any required
environmental review of the Project under SEPA and NEPA.

3.2 Performance of Utility Work. The County shall perform or have performed the
Utility Work generally described in Exhibit B on the District’s behalf in conjunction with the
Project. The County shall be responsible for compliance with the Local Agency Guidelines and
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the 2022 English edition of the Standard Specifications for Road, Bridge, and Municipal
Construction (as modified by the County for County projects) published by the Washington State
Department of Transportation (WSDOT) during the design and construction phases of the Project.

33 Sub-Contracting. The County may, in its sole discretion, hire one or more
consultants, sub-consultants, contractors, or sub-contractors to perform some or all of the Utility
Work.

34 Permits. The County shall be responsible for obtaining all required agency permits
needed for the Project and Utility Work, except District-required permits, which the District will
obtain for the County.

3.5 Plans and Specifications. The District shall provide plans and specification for the
Utility Work and the County shall include such plans and specifications in the Project as long as
the inclusion of District plans and specifications does not result in any delay in the scheduled
advertising date for the Project. District plans and specifications are subject to County approval
under Section 3.6 below.

3.6 Engineering Review of and Right to Reject District Plans. The County reserves the
right to perform engineering review of the District’s plans and specifications and may reject all or
a portion of the District’s plans or specifications the County determines are not in compliance with
either County standards or the County’s plans and specifications for the Project. If plans are
rejected the District will be given the option to re-submit.

3.7 Preconstruction Meeting. The County will arrange and invite the District to
participate in a preconstruction meeting with any contractor(s) (“Contractor(s)”’) hired by the
County to perform any of the Utility Work.

3.8 Inspection of Utility Work Construction. The County shall inspect the construction
of the Utility Work based upon the plans and specifications provided by the District and approved
by the County. The County will provide copies to the District of all daily inspection reports for
work involving the Utility Work on a weekly or other agreed upon interval. Inspection of
construction by the County shall not constitute a guarantee or warranty of the adequacy of
performance.

3.9 Deviation from Utility Work Plans and Specifications. The County shall obtain
District approval for any changes to the approved plans and specifications for the Utility Work.

3.10 Independent Contractor. The County shall perform all Utility Work under this
Agreement as an independent contractor and not as an agent, employee, or servant of the District.
The County has the express right to direct and control the County’s activities in providing the
agreed Utility Work in accordance with the specifications set out in this Agreement.
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3.11 As-built Plans. The County shall provide the District a copy of the "as-built"
plans/mark-up sheets showing the completed Utility Work. However, if the Agreement is
terminated prior to completion of the Utility Work, the County shall provide the District a copy of
the "as-built" plan sheets of such work completed prior to the termination date.

3.12  Notification of Project Completion. The County, in accordance with Section 12 of
this Agreement, shall notify the District when the Utility Work is complete.

3.13  Correction of Deficiencies Identified by District. The County shall be responsible
for correcting any deficiencies in the Utility Work identified by the District that are the result of
the County’s Contractor(s) not conforming to the approved plans and specifications for the Utility
Work. .

3.14 Invoicing. The County shall invoice the District for all actual costs incurred by the
County for the Utility Work under the terms of Section 5 of this Agreement.

3.15 Project Records. The County will retain the original plan sheets and all other
Utility Work recordsin accordance with RCW 40.14.060.

4. District Responsibilities

4.1 Plans and Specifications. The District shall submit to the County engineering plans
and specifications for the Utility Work consistent with the 2022 English edition of the Standard
Specifications for Road, Bridge, and Municipal Construction of the Washington State Department
of Transportation (WSDOT), as modified by the County for County projects. The District is
responsible for accuracy and completeness of the District’s plans.

4.2 Franchise Agreement. The District shall comply with the terms of the franchise
agreement between the District and the County, including but not limited to, County design
standards and specifications and chapter 136-40 WAC (Standards of Good Practice-
Accommodation of Utilities on County Roads).

4.3 Cooperation with the County’s Contractor(s). The District shall make all
reasonable efforts to cooperate with the County’s Contractor(s) in facilitating the Utility Work and
make necessary personnel available so as to not delay the Contractor(s)’s construction schedule.
The District shall be responsible for any costs to the County for delays to the Project resulting from
delays to the Utility Work that are caused by the District.

4.4  Acceptance of Project Construction. The District, within ten (10) working days
after notification by the County of the completion of the Utility Work, shall issue written
notification to the County of any deficiencies or acceptance of the work in accordance with Section
12 of the Agreement. If notification has not been received by the County within the ten (10) day
period, the Utility Work shall be considered complete and accepted by the District as of the close
of business on day ten (10).
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4.5  District-Provided Inspector. The District may furnish an inspector for the Utility
Work. All costs for such inspection will be borne solely by the District. All contact between said
inspector and the County’s Contractor(s) shall be through the County’s on-site representative who
shall be identified at the preconstruction conference.

4.6 Future Improvements, Maintenance, Repairs, or Corrections. The cost of any future
improvements, maintenance, repairs, or corrections to any utility facilities covered under the terms
of this Agreement shall be the exclusive responsibility of the District from the date of acceptance
of the Utility Work by the District unless covered under the contract performance period.

4.7  Reimbursement of County Costs. The costs shown in Exhibt B are estimated costs
and the District shall be responsible for reimbursing the County for all actual costs associated with
the Utility Work in accordance with the terms of Section 5 of this Agreement.

5. Estimate, Segregation, and Payment of Cost of Utility Work

5.1 Estimated Cost of Utility Work. The estimated costs of the Utility Work are
described in Exhibit B. The estimated costs described in Exhibit B will be adjusted to conform to
the successful bidder’s proposal. The District shall reimburse the County for all actual costs
incurred by the County for the Utility Work consistent with this Section 5. The District is
responsible for any costs not described in Exhibit B that result from changes to Utility Work
requested by the District or from deficiencies in the District’s plans.

5.2 Invoicing and Payment. The County shall invoice the District monthly, or on any
other schedule that is mutually convenient and agreed to by the parties, showing actual costs on
the Utility Work during the previous period. Invoices shall include supporting documentation of
costs incurred and be sent to the District’s Administrator identified in Section 1.4 of this
Agreement.

Invoices shall be paid by the District within thirty (30) days of receipt by the District without offset
or deduction for any reason. Notice of any potential dispute regarding such payment request shall
be made in writing within the same time period. Payment by the District shall not constitute
agreement as to the appropriateness of any item or acceptance of the work so represented. At the
time of final audit, all required adjustments related to any potential dispute for which notice has
been timely given shall be made and reflected in a final payment.

53 District Reimbursement of Costs for Utility Work Performed by County Staff
Consultants, Sub-Consultants, Contractors, or Sub-Contractors.

5.3.1 County Staff and Costs. The District shall reimburse the County for the costs
of the Utility Work provided by County staff on a time and materials basis plus an administrative
overhead fee pursuant to Section 5.4 of this Agreement. The County agrees that only those costs
directly attributed to the Utility Work and allowed under accepted accounting procedures will be
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charged to the District. By way of example, those costs directly attributed may include, but are
not limited to, the following types of cost components:

(a) Salaries, wages, benefits of County employees;
(b) Travel expenses, including mileage of County employees;
(c) Materials, when provided by the County;

(d) County-owned machinery and equipment, for which the County
equipment rental rate shall be included in computing the cost of the machinery and equipment;

(e) Other costs and incidental expenses, including depreciation of County
machinery and equipment;

(f) The full cost to the County of rental machinery and equipment, together
with any operator furnished therewith;

(g) The cost of equipment, supplies, and related expenses when purchased by
the County; and

(h) The cost of permits required from other agencies, except the District.

5.3.2  Consultants, sub-consultants, contractors or sub-contractors. For work
performed by consultants, sub-consultants, contractors or sub-contractors the District shall
reimburse the County for one hundred percent (100%) of the actual cost of all contract items related
to the Utility Work.

5.4  Administrative Costs for Utility Work Performed by County Staff. For the purpose
of fixing the compensation to be paid by the District to the County for the County performing
Utility Work, it is agreed that there shall be included in each billing, to cover administrative costs,
an amount not to exceed the County administrative rate. This rate is currently set at twenty percent
(20%) of the total labor cost, including benefits, to the County for only those County employees
performing Utility Work for the District under this Agreement. The administrative rate is not
included in charges for materials, equipment, or payments to contractors or subcontractors. This
rate may be reasonably adjusted annually to reflect changes in actual administrative costs without
the need for a formal amendment of this Agreement.

5.5  Extra Work. There may be unforeseen conditions requiring immediate resolution
during the construction phase of the Utility Work such as construction disputes and claims,
changed conditions, and changes in the construction work. Reimbursement for increased
construction engineering and/or construction contract amounts for the Utility Work shall be limited
to costs covered by a modification, change order or extra work order approved as described below.
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5.5.1 Should the County determine that any change from the contract plans and
specifications for the Utility Work is required, the County, through the Director of Engineering
Services, shall have authority to make such changes up to the amount of the "Contingency" shown
in Exhibit B adjusted to conform to the successful bidder’s proposal.

5.5.2  Any change in the Utility Work, that would result in an increased cost to the
District in excess of $20,000 per incident, or that would result in a total of cumulative incidents
that is greater than the “Contingency” amount in Exhibit B, will require a binding Letter of
Agreement, signed by both the County Public Works Director or designee and the District’s
General Manager or designee, describing the changed scope of work and the estimated change in
the Utility Work cost.

5.5.3 In the event of a claim by the Contractor(s), each party shall be responsible
for its proportionate share based on its proportionate responsibility for the claim.

5.6  Upon completion of the Project, the County shall submit a final invoice to the
District in accordance with Sections 5 and 6 of this Agreement.

6. Audit and Final Invoice by County and Review and Acceptance by District of Project
Completion

6.1  Audit and Final Billing. Upon completion of the Project, the County shall conduct
a final audit in accordance with standards of the Washington State Department of Transportation.
At the time of the final audit, all adjustments required shall be made and shall be reflected in a
final billing to the District. The County shall, upon the completion of the audit, provide the District
with a copy of the audit and a final invoice.

6.2  Review and Acceptance. The District shall have thirty (30) days from receipt of
the audit and final invoice to review and notify the County, pursuant to Section 12 of this
Agreement, if it accepts or has comments on the audit and final invoice for the Project.

6.3  Deemed Acceptance. Within thirty (30) days of receipt of the audit and final
billing, the District shall notify the County in writing of any objections to the audit and/or billing.
If no objections are timely filed, the District shall make final payment to the County and such final
payment shall constitute an acceptance by the District of the County’s costs and accounting.

7. Indemnification/Hold Harmless

7.1 Indemnification/Hold Harmless. Each party shall protect, defend, indemnify, and
hold harmless the other party, its officers, officials, employees, and agents, from any and all claims,
demands, suits, penalties, losses, damages, judgments, or costs of any kind whatsoever (hereinafter
“claims™), arising out of or in any way resulting from the Indemnifying Party’s officers,
employees, agents, contractors and/or subcontractors of all tiers, consultants and/or sub-
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consultants, acts or omissions, performance or failure to perform this Agreement, to the maximum
extent permitted by law or as defined by RCW 4.24.115, now enacted or as hereinafter amended.

7.2  Waiver of Immunity Under Industrial Insurance Act. The indemnification
provisions of Section 7.1 above are specifically intended to constitute a waiver of each party’s
immunity under Washington’s Industrial Insurance Act, Title 51 RCW, as respects the other party
only, and only to the extent necessary to provide the indemnified party with a full and complete
indemnity of claims made by the indemnitor’s employees. The parties acknowledge that these
provisions were specifically negotiated and agreed upon by them.

7.3 Survival. The provisions of this Section 7 shall survive the expiration or earlier
termination of this Agreement.

8. Insurance

Each party shall maintain its own insurance and/or self-insurance for its liabilities from
damage to property and /or injuries to persons arising out of its activities associated with this
Agreement as it deems reasonably appropriate and prudent. The maintenance of, or lack thereof
of insurance and/or self-insurance shall not limit the liability of the indemnifying part to the
indemnified party(s).

9. Compliance with Laws

In the performance of its obligations under this Agreement, each party shall comply with
all applicable federal, state, and local laws, rules, and regulations.

10. Default and Remedies

10.1 Default. If either Party fails to perform any act or obligation required to be
performed by it hereunder, the other party shall deliver written notice of such failure to the non-
performing party. The non-performing party shall have thirty (30) days after its receipt of such
notice in which to correct its failure to perform the act or obligation at issue, after which time it
shall be in default (“Default”) under this Agreement; provided, however, that if the non-
performance is of a type that could not feasibly be cured within said thirty (30) day period, then
the non-performing party shall not be in Default if it commences cure within said thirty (30) day
period and thereafter diligently pursues cure to completion.

10.2 Remedies. In the event of a party’s Default under this Agreement, then after
giving notice and an opportunity to cure pursuant to Section 10.1 above, the non-Defaulting party
shall have the right to exercise any or all rights and remedies available to it in law or equity.
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11. Early Termination

11.1 Notice of Early Termination. Either party may terminate this Agreement up until
the start of construction with or without cause, upon providing not less than thirty (30) days’
written notice to the other party pursuant to Section 12 of this Agreement. The termination notice
shall specify the date on which the Agreement shall terminate. After construction has begun either
party may terminate this Agreement with cause, upon providing not less than fifteen (15) days’
written notice to the other party pursuant to Section 12 of this Agreement; however, the District
must reimburse all costs to restore any Utility Work to its original condition.

11.2 Calculation of Costs Due Upon Termination. Upon early termination of this
Agreement as provided in this Section 11, the District shall pay the County for all Utility Work
performed up to the date of termination, as well as the costs of all non-cancelable obligations or
penalties incurred by the County as a result of the cancellation of Utility Work. The County shall
invoice the District within sixty (60) days after the date of termination of all remaining costs
including non-cancelable costs. Non-cancelable obligations shall mean the County’s contractual
obligations for construction or equipment associated with the Project or Utility Work that either
cannot be canceled or if cancellable, would require the payment of a penalty such as, but not
limited to, the following:

11.2.1 The cost to the County of rental machinery and equipment, together with
any operator furnished therewith if applicable;

11.2.2  The cost of equipment or supplies that cannot be returned, when purchased
by the County;

11.2.3  The cost or penalties incurred for the return of equipment or supplies, when
purchased by the County;

11.2.4 Payment to consultants, sub-consultants, contractors, or sub-contractors for
work performed on behalf of the County; or

11.2.5 If the District terminates this Agreement after award of the construction
contract by the County, the District shall be responsible for all costs incurred by the County in
executing the necessary contract changes to delete the Utility Work from the Project.

11.3 Payment After Termination. No payment shall be made by the District for any
expense incurred or Utility Work performed following the effective date of termination unless the
District further authorizes Utility Work in writing or the expenses are determined to be non-
cancelable obligations pursuant to Section 11.2 of this Agreement.
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12. Notices

All notices required to be given by any party to the other party under this Agreement shall
be in writing and shall be delivered either in person, by United States mail, or by electronic mail
(email) to the applicable Administrator or the Administrator’s designee. Notice delivered in
person shall be deemed given when accepted by the recipient. Notice by United States mail shall
be deemed given as of the date the same is deposited in the United States mail, postage prepaid,
and addressed to the Administrator, or their designee, at the addresses set forth in Section 1.4 of
this Agreement. Notice delivered by email shall be deemed given as of the date and time received
by the recipient.

13. Miscellaneous

13.1 Entire Agreement; Amendment. This Agreement constitutes the entire agreement
between the parties regarding the subject matter hereof, and supersedes any and all prior oral or
written agreements between the parties regarding the subject matter contained herein. Except as
allowed in Section 5.5.2, this Agreement may not be modified or amended in any manner except
by a written document signed by the party against whom such modification is sought to be
enforced.

13.2 Governing Law and Venue. This Agreement shall be governed by and enforced in
accordance with the laws of the State of Washington. The venue of any action arising out of this
Agreement shall be in the Superior Court of the State of Washington, in and for Snohomish
County. In the event that a lawsuit is instituted to enforce any provision of this Agreement, the
prevailing party shall be entitled to recover all costs of such a lawsuit, including reasonable
attorney’s fees.

13.3 Interpretation. This Agreement and each of the terms and provisions of it are
deemed to have been explicitly negotiated by the parties, and the language in all parts of this
Agreement shall, in all cases, be construed according to its fair meaning and not strictly for or
against either of the parties hereto. The captions and headings in this Agreement are used only for
convenience and are not intended to affect the interpretation of the provisions of this Agreement.
This Agreement shall be construed so that wherever applicable the use of the singular number shall
include the plural number, and vice versa, and the use of any gender shall be applicable to all
genders.

13.4  Severability. If any provision of this Agreement or the application thereof to any
person or circumstance shall, for any reason and to any extent, be found invalid or unenforceable,
the remainder of this Agreement and the application of that provision to other persons or
circumstances shall not be affected thereby, but shall instead continue in full force and effect, to
the extent permitted by law.

13.5 No Waiver. A party’s forbearance or delay in exercising any right or remedy with
respect to a Default by the other party under this Agreement shall not constitute a waiver of the
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Default at issue. Nor shall a waiver by either party of any particular Default constitute a waiver
of any other Default or any similar future Default.

13.6 No Assignment. This Agreement shall not be assigned, either in whole or in part,
by either party without the express written consent of the other party, which may be granted or
withheld in such party’s sole discretion. Any attempt to assign this Agreement in violation of the
preceding sentence shall be null and void and shall constitute a Default under this Agreement.

13.7 Warranty of Authority. Each of the signatories hereto warrants and represents that
he or she is competent and authorized to enter into this Agreement on behalf of the party for whom
he or she purports to sign this Agreement.

13.8 No Joint Venture. Nothing contained in this Agreement shall be construed as
creating any type or manner of partnership, joint venture or other joint enterprise between the
parties.

13.9 No Third Party Beneficiaries. This Agreement and each and every provision hereof
are for the sole benefit of the District and the County. No other persons or parties shall be deemed
to have any rights in, under, or to this Agreement.

13.10 Execution in Counterparts. This Agreement may be executed in two or more
counterparts, each of which shall constitute an original and all of which shall constitute one and
the same agreement.

13.11 Records. The Parties shall maintain all records pertaining to the Project and Utility
Work for a period not less than six (6) years from the final payment to the County by the District
or the date the Agreement is terminated, whichever is later. The Parties shall keep all records
available for either public disclosure requests pursuant to chapter 42.56 RCW (Public Records
Act) or inspection and audit by the State. Copies of all records, accounts, documents or other data
pertaining to the Project and Utility Work shall be furnished upon request. If any litigation, claim,
or audit is commenced, the records and accounts along with supporting documentation shall be
retained by the Parties until all litigation, claim or audit finding has been resolved even though
such litigation, claim, or audit may continue past the six-year retention period.
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IN WITNESS WHEREOF, the parties hereto have executed this Agreement, effective on the latest
date shown below. The signatories below represent and warrant that they possess the authority to
execute this Agreement and bind their respective entities.

SNOHOMISH COUNTY

Digitally signed by Lacey
Harper
Lacey Ha IPEI bate: 2022.12.16 08:57:56
By; -08'00'

County Executive Date

Approved as to form only:

Digitally signed by Kisielius,
PPN H Laura

B Kisielius, Laura sae 202200.15 11:s508
y: -07'00"

Deputy Prosecuting Attorney Date

ALDERWOOD WATER &
WASTEWATER DISTRICT

Digitally signed by Paul Mcintyre, President
DN: C=US, E=pmcintyre@awwd.com,
O=Alderwood Water & Wastewater District,

Paul Mclintyre, President oj-goard of Commissioners, Ch="Paui
B . Mclntyre, President"
y: Date: 2022.10.05 10:50:34-0700"

Board President Date

Approved as to form only:

Digitally signed by Joe Bennett

Joe Bennett pate: 2022 1006 08:34:17

-07'00'

By

Attorney for District Date

[The remainder of this page is intentionally left blank.]
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EXHIBIT A
Vicinity Map

Fish Passage Culvert Replacement
near 14406 60" Ave W
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EXHIBIT B

DESCRIPTION AND ESTIMATED COSTS OF UTILITY WORK (AWWD Ref#
$2204)
The County will temporarily bypass existing gravity sewer and sewer forcemain, and cut, cap, and install
temporary blowoffs on existing water main. The County will relocate approximately 215 linear feet (LF) of 8-
inch gravity sewer, 215 LF of 8-inch sewer forcemain, and 270 LF of 8-inch water main and appurtenances.

Spec. s . Est. P
Section Description Unit Quantity Unit Price Total
General
1-05, SP_ | Record Drawings (Minimum Bid $1,500) LS 1 $ 1,500.00 | $ 1,500.00
1-07, SP | Additional Potholing* EA 4 $ 1,200.00 $ 4,800.00
1-09 Mobilization LS 1 $ 20,000.00 $ 20,000.00
1-09 Force Account EST 1 $ 25,000.00 | $ 25,000.00
1-10 Project Temporary Traffic Control LS 1 § 5,000.00 | $ 5,000.00
1-10 Traffic Control Supervisor LS 1 $ 5,000.00 | $§ 5,000.00
2-09, SP | Shoring or Extra Excavation Class B LS 1 $ 10,000.00 | $ 10,000.00
Water Main Relocation
Removal of Structures and Obstructions -
2-02, SP | Water Main LS 1 $ 13,500.00 $ 13,500.00
7-09, SP | Water Main Modifications LS 1 $ 24,200.00 $ 24,200.00
Ductile Iron Pipe (RJ) for Water Main, 8
7-09, SP | In. Diam. Class 52 LF 270 $ 250.00 $ 67,500.00
Connection to Existing Water Main, 8-In.
7-09, SP | Diam. EA 2 $ 4,500.00 $ 9,000.00
Gravity Sewer Main Relocation
Removal of Structures and Obstructions - $
2-02 Gravity Sewer LS 1 § 700.00 | 700.00
2-09 Structure Excavation Class B Incl. Haul CY 30 $ 60.00 | $ 1,800.00
Temporary Gravity and Forcemain Sewer
6-01, SP | Line Support Structure LS 1 $ 17,000.00 $ 17,000.00
7-05, SP | Manhole 60-In Diameter EA 1 $ 15,000.00 $ 15,000.00
7-17, SP | Gravity Sewer Bypass LS 1 $ 80,600.00 | $ 80,600.00
C-900 8-In. Diam, Rest. Joint, for Gravity
7-17, SP | Sewer LF 215 $ 250.00 $ 53,750.00
7-18, SP | Backwater Valve Assembly EA 1 $ 3,000.00 | $ 3,000.00
7-19 Sewer Cleanout EA 1 $ 2,400.00 $  2,400.00
Sewer Force Main Relocation
Removal of structures and Obstructions -
2-02, SP | Forcemain Sewer LS 1 $ 1,000.00 | $ 1,000.00
7-17, SP | Forcemain Sewer Bypass LS 1 $ 66,200.00 $ 66,200.00
Connection to Existing Sewer Forcemain,
7-09, SP | 8-In. Diam. EA 2 $ 3,000.00 $  6,000.00
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C900 8-In. Diam, Rest. Joint, for

7-17, SP | Forcemain LF 430 $ 250.00 | $107,500.00
8-01 ESC lead DAY 20 $ 120.00 | $§ 2,400.00
Erosion Control & Water Pollution
8-01 Prevention LS 1 $ 5,000.00 $ 5,000.00
Line # Item Amount
1 Subtotal (without tax) | $ 547,850.00
2 Washington State Sales Tax @ 10.5% of subtotal (Line 1) | $§ 57,524.25
3 Subtotal | $ 605,374.25
4 Contingency 10% of Subtotal (Line 3) | $ 60,537.43
5 Total Opinion of Probable Construction Cost (Line 3 + Line 4) | $ 665,911.68
6
Construction Inspection and Contract Administration Costs 15% of Subtotal
7 (Line 5) | $ 99,886.75
8 Administrative Overhead 20% Admin Costs (Line 7) | $ 19,977.35
Total Estimated Cost of Utility Work (Line 5 + Line 7 + Line 8) | $ 785,775.78
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