# Local Agency A&E Professional Services Negotiated Hourly Rate Consultant Agreement

Agreement Number: CCF	01-23	
Firm/Organization Legal Na KPFF, Inc.	ame (do not use dba's):	
Address		Federal Aid Number
1601 Fifth Avenue, Suite	1600, Seattle, WA 98101	BHS-X310(010)
UBI Number		Federal TIN
578 063 612		91-0755897
Execution Date		Completion Date
The Date of the Last Part	y to Sign	December 31, 2026
1099 Form Required		Federal Participation
☐ Yes		⊠ Yes □ No
Project Title		
Design Services, Red Bri	dge #537 Preventative Maintena	ance
for preventative maintend the only year-round acce.	ance, and provide construction p	lans, special provision preparation and estimates (PS&E) phase services for Red Bridge #537. Red Bridge provides a Loop Highway east of the bridge and is an important oqualmie National Forest.
⊠ Yes 19%	☐ No DBE Participation	Maximum Amount Payable: \$254,945.66
☐ Yes	⊠ No MBE Participation	
☐ Yes	No WBE Participation     ■ No WBE Participation	
☐ Yes		

#### **Index of Exhibits**

Exhibit A	Scope of Work
Exhibit B	DBE Participation
Exhibit C	Preparation and Delivery of Electronic Engineering and Other Data
Exhibit D	Prime Consultant Cost Computations
Exhibit E	Sub-consultant Cost Computations
Exhibit F	Title VI Assurances
Exhibit G	Certification Documents
Exhibit H	Liability Insurance Increase
Exhibit I	Alleged Consultant Design Error Procedures
Exhibit J	Consultant Claim Procedures
Exhibit K	Sample Documents

THIS AGREEMENT, made and entered into as shown in the "Execution Date" box on page one (1) of this AGREEMENT, between SNOHOMISH COUNTY, hereinafter called the "AGENCY," and the "Firm / Organization Name" referenced on page one (1) of this AGREEMENT, hereinafter called the "CONSULTANT."

WHEREAS, the AGENCY desires to accomplish the work referenced in "Description of Work" on page one (1) of this AGREEMENT and hereafter called the "SERVICES;" and does not have sufficient staff to meet the required commitment and therefore deems it advisable and desirable to engage the assistance of a CONSULTANT to provide the necessary SERVICES; and

WHEREAS, the CONSULTANT represents that they comply with the Washington State Statutes relating to professional registration, if applicable, and has signified a willingness to furnish consulting services to the AGENCY.

NOW, THEREFORE, in consideration of the terms, conditions, covenants, and performance contained herein, or attached and incorporated and made a part hereof, the parties hereto agree as follows:

#### I. General Description of Work

The work under this AGREEMENT shall consist of the above-described SERVICES as herein defined, and necessary to accomplish the completed work for this project. The CONSULTANT shall furnish all services, labor, and related equipment and, if applicable, sub-consultants and subcontractors necessary to conduct and complete the SERVICES as designated elsewhere in this AGREEMENT.

#### II. General Scope of Work

The Scope of Work and projected level of effort required for these SERVICES is described in Exhibit "A" attached hereto and by this reference made a part of this AGREEMENT. The General Scope of Work was developed utilizing performance based contracting methodologies.

# III. General Requirements

All aspects of coordination of the work of this AGREEMENT with outside agencies, groups, or individuals shall receive advance approval by the AGENCY. Necessary contacts and meetings with agencies, groups, and/or individuals shall be coordinated through the AGENCY. The CONSULTANT shall attend coordination, progress, and presentation meetings with the AGENCY and/or such State, Federal, Community, City, or County officials, groups or individuals as may be requested by the AGENCY. The AGENCY will provide the CONSULTANT sufficient notice prior to meetings requiring CONSULTANT participation. The minimum required hours or days' notice shall be agreed to between the AGENCY and the CONSULTANT and shown in Exhibit "A."

The CONSULTANT shall prepare a monthly progress report, in a form approved by the AGENCY, which will outline in written and graphical form the various phases and the order of performance of the SERVICES in sufficient detail so that the progress of the SERVICES can easily be evaluated.

The CONSULTANT, any sub-consultants, and the AGENCY shall comply with all Federal, State, and local laws, rules, codes, regulations, and all AGENCY policies and directives, applicable to the work to be performed under this AGREEMENT. This AGREEMENT shall be interpreted and construed in accordance with the laws of the State of Washington.

Participation for Disadvantaged Business Enterprises (DBE) or Small Business Enterprises (SBE), if required, per 49 CFR Part 26, shall be shown on the heading of this AGREEMENT. If DBE firms are utilized at the commencement of this AGREEMENT, the amounts authorized to each firm and their certification number will be shown on Exhibit "B" attached hereto and by this reference made part of this AGREEMENT. If the Prime CONSULTANT is, a DBE certified firm they must comply with the Commercial Useful Function (CUF) regulation outlined in the AGENCY's "DBE Program Participation Plan" and perform a minimum of 30% of the total amount of this AGREEMENT. It is recommended, but not required, that non-DBE Prime CONSULTANTS perform a minimum of 30% of the total amount of this AGREEMENT.

In the absences of a mandatory DBE goal, a voluntary SBE goal amount of ten percent of the Consultant Agreement is established. The Consultant shall develop a SBE Participation Plan prior to commencing work. Although the goal is voluntary, the outreach efforts to provide SBE maximum practicable opportunities are not.

The CONSULTANT, on a monthly basis, shall enter the amounts paid to all firms (including Prime) involved with this AGREEMENT into the <u>wsdot.diversitycompliance.com</u> program. Payment information shall identify any DBE Participation.

All Reports, PS&E materials, and other data furnished to the CONSULTANT by the AGENCY shall be returned. All electronic files, prepared by the CONSULTANT, must meet the requirements as outlined in Exhibit "C – Preparation and Delivery of Electronic Engineering and other Data."

All designs, drawings, specifications, documents, and other work products, including all electronic files, prepared by the CONSULTANT prior to completion or termination of this AGREEMENT are instruments of service for these SERVICES, and are the property of the AGENCY. Reuse by the AGENCY or by others, acting through or on behalf of the AGENCY of any such instruments of service, not occurring, as a part of this SERVICE, shall be without liability or legal exposure to the CONSULTANT.

Any and all notices or requests required under this AGREEMENT shall be made in writing and sent to the other party by (i) certified mail, return receipt requested, or (ii) by email or facsimile, to the address set forth below:

If to AGENCY: If to CONSULTANT:

Name:Lori EricssonName:Aaron OlsonAgency:Snohomish CountyAgency:KPFF, Inc.

Address: 3000 Rockefeller Ave., M/S 607 Address: 1601 Fifth Avenue, Suite 1600 City: Everett State: WA Zip:98201 City: Seattle, State: WA Zip:98101

Email: Lori.ericsson@snoco.org Email: aaron.olson@kpff.com

Phone: 425-388-3536 Phone: 206-926-0442

Facsimile: N/A Facsimile: N/A

### IV. Time for Beginning and Completion

The CONSULTANT shall not begin any work under the terms of this AGREEMENT until authorized in writing by the AGENCY. All work under this AGREEMENT shall conform to the criteria agreed upon detailed in the AGREEMENT documents. These SERVICES must be completed by the date shown in the heading of this AGREEMENT titled "Completion Date."

The established completion time shall not be extended because of any delays attributable to the CONSULTANT, but may be extended by the AGENCY in the event of a delay attributable to the AGENCY, or because of unavoidable delays caused by an act of GOD, governmental actions, or other conditions beyond the control of the CONSULTANT. A prior supplemental AGREEMENT issued by the AGENCY is required to extend the established completion time.

#### V. Payment Provisions

The CONSULTANT shall be paid by the AGENCY for completed SERVICES rendered under this AGREEMENT as provided hereinafter. Such payment shall be full compensation for SERVICES performed or SERVICES rendered and for all labor, materials, supplies, equipment, and incidentals necessary to complete SERVICES. The CONSULTANT shall conform to all applicable portions of 48 CFR Part 31 (www.ecfr.gov).

A. Hourly Rates: Hourly rates are comprised of the following elements - Direct (Raw) Labor, Indirect Cost Rate, and Fee (Profit). The CONSULTANT shall be paid by the AGENCY for work done, based upon the negotiated hourly rates shown in Exhibits "D" and "E" attached hereto and by reference made part of this AGREEMENT. These negotiated hourly rates will be accepted based on a review of the CONSULTANT's direct labor rates and indirect cost rate computations and agreed upon fee. The accepted negotiated rates shall be memorialized in a final written acknowledgment between the parties. Such final written acknowledgment shall be incorporated into, and become a part of, this AGREEMENT. The initially accepted negotiated rates shall be applicable from the approval date, as memorialized in a final written acknowledgment, to 180 days following the CONSULTANT's fiscal year end (FYE) date.

The direct (raw) labor rates and classifications, as shown on Exhibits "D" and "E" shall be subject to renegotiations for each subsequent twelve (12) month period (180 days following FYE date to 180 days following FYE date) upon written request of the CONSULTANT or the AGENCY. The written request must be made to the other party within ninety (90) days following the CONSULTANT's FYE date. If no such written request is made, the current direct (raw) labor rates and classifications as shown on Exhibits "D" and "E" will remain in effect for the twelve (12) month period.

Conversely, if a timely request is made in the manner set forth above, the parties will commence negotiations to determine the new direct (raw) labor rates and classifications that will be applicable for the twelve (12 month period. Any agreed to renegotiated rates shall be memorialized in a final written acknowledgment between the parties. Such final written acknowledgment shall be incorporated into, and become a part of, this AGREEMENT. If requested, the CONSULTANT shall provide current payroll register and classifications to aid in negotiations. If the parties cannot reach an agreement on the direct (raw) labor rates and classifications, the AGENCY shall perform an audit of the CONSULTANT's books and records to determine the CONSULTANT's actual costs. The audit findings will establish the direct (raw) labor rates and classifications that will applicable for the twelve (12) month period.

The fee as identified in Exhibits "D" and "E" shall represent a value to be applied throughout the life of the AGREEMENT.

The CONSULTANT shall submit annually to the AGENCY an updated indirect cost rate within 180 days of the close of its fiscal year. An approved updated indirect cost rate shall be included in the current fiscal year rate under this AGREEMENT, even if/when other components of the hourly rate are not renegotiated. These rates will be applicable for the twelve (12) month period. At the AGENCY's option, a provisional and/or conditional indirect cost rate may be negotiated. This provisional or conditional indirect rate shall remain in effect until the updated indirect cost rate is completed and approved. Indirect cost rate costs incurred during the provisional or conditional period will not be adjusted. The CONSULTANT may request an extension of the last approved indirect cost rate for the twelve (12) month period. These requests for provisional indirect cost rate and/or extension will be considered on a case-by-case basis, and if granted, will be memorialized in a final written acknowledgment.

The CONSULTANT shall maintain and have accessible support data for verification of the components of the hourly rates, i.e., direct (raw) labor, indirect cost rate, and fee (profit) percentage. The CONSULTANT shall bill each employee's actual classification, and actual salary plus indirect cost rate plus fee.

- A. Direct Non-Salary Costs: Direct Non-Salary Costs will be reimbursed at the actual cost to the CONSULTANT. These charges may include, but are not limited to, the following items: travel, printing, long distance telephone, supplies, computer charges, and fees of sub-consultants. Air or train travel will be reimbursed only to lowest price available, unless otherwise approved by the AGENCY. The CONSULTANT shall comply with the rules and regulations regarding travel costs (excluding air, train, and rental car costs) in accordance with the WSDOT's Accounting Manual M 13-82, Chapter 10 Travel Rules and Procedures, and all revisions thereto. Air, train, and rental card costs shall be reimbursed in accordance with 48 Code of Federal Regulations (CFR) Part 31.205-46 "Travel Costs." The billing for Direct Non-salary Costs shall include an itemized listing of the charges directly identifiable with these SERVICES. The CONSULTANT shall maintain the original supporting documents in their office. Copies of the original supporting documents shall be supplied to the STATE upon request. All above charges must be necessary for the SERVICES provided under this AGREEMENT.
- B. Maximum Amount Payable: The Maximum Amount Payable by the AGENCY to the CONSULTANT under this AGREEMENT shall not exceed the amount shown in the heading of this AGREEMENT on page one (1.) The Maximum Amount Payable does not include payment for extra work as stipulated in section XIII, "Extra Work." No minimum amount payable is guaranteed under this AGREEMENT.
- C. Monthly Progress Payments: Progress payments may be claimed on a monthly basis for all costs authorized in A and B above. Detailed statements shall support the monthly billings for hours expended at the rates established in Exhibit "D," including names and classifications of all employees, and billings for all direct non-salary expenses. To provide a means of verifying the billed salary costs for the CONSULTANT's employees, the AGENCY may conduct employee interviews. These interviews may consist of recording the names, titles, salary rates, and present duties of those employees performing work on the SERVICES at the time of the interview.
- D. Final Payment: Final Payment of any balance due the CONSULTANT of the gross amount earned will be made promptly upon its verification by the AGENCY after the completion of the SERVICES under this AGREEMENT, contingent upon receipt of all PS&E, plans, maps, notes, reports, electronic data, and other related documents, which are required to be furnished under this AGREEMENT. Acceptance of such Final Payment by the CONSULTANT shall constitute a release of all claims for payment, which the CONSULTANT may have against the AGENCY unless such claims are specifically reserved in writing and transmitted to the AGENCY by the CONSULTANT prior to its acceptance. Said Final Payment shall not, however, be a bar to any claims that the AGENCY may have against the CONSULTANT or to any remedies the AGENCY may pursue with respect to such claims.

The payment of any billing will not constitute agreement as to the appropriateness of any item and at the time of final audit all required adjustments will be made and reflected in a final payment. In the event that such final audit reveals an overpayment to the CONSULTANT, the CONSULTANT will refund such overpayment to the AGENCY within thirty (30) calendar days of notice of the overpayment. Such refund shall not constitute a waiver by the CONSULTANT for any claims relating to the validity of a finding by the AGENCY of overpayment. Per WSDOT's "Audit Guide for Consultants," Chapter 23 "Resolution Procedures," the CONSULTANT has twenty (20) working days after receipt of the final Post Audit to begin the appeal process to the AGENCY for audit findings

E. Inspection of Cost Records: The CONSULTANT and their sub-consultants shall keep available for inspection by representatives of the AGENCY and the United States, for a period of six (6) years after receipt of final payment, the cost records and accounts pertaining to this AGREEMENT and all items related to or bearing upon these records with the following exception: if any litigation, claim or audit arising out of, in connection with, or related to this AGREEMENT is initiated before the expiration of the six (6) year period, the cost records and accounts shall be retained until such litigation, claim, or audit involving the records is completed. An interim or post audit may be performed on this AGREEMENT. The audit, if any, will be performed by the State Auditor, WSDOT's Internal Audit Office and /or at the request of the AGENCY's Project Manager.

#### VI. Sub-Contracting

The AGENCY permits subcontracts for those items of SERVICES as shown in Exhibit "A" attached hereto and by this reference made part of this AGREEMENT.

The CONSULTANT shall not subcontract for the performance of any SERVICE under this AGREEMENT without prior written permission of the AGENCY. No permission for subcontracting shall create, between the AGENCY and sub-consultant, any contract or any other relationship.

Compensation for this sub-consultant SERVICES shall be based on the cost factors shown on Exhibit "E" attached hereto and by this reference made part of this AGREEMENT.

The SERVICES of the sub-consultant shall not exceed its maximum amount payable identified in each sub consultant cost estimate unless a prior written approval has been issued by the AGENCY.

All reimbursable direct labor, indirect cost rate, direct non-salary costs and fee costs for the sub-consultant shall be negotiated and substantiated in accordance with section V "Payment Provisions" herein and shall be memorialized in a final written acknowledgment between the parties

All subcontracts shall contain all applicable provisions of this AGREEMENT, and the CONSULTANT shall require each sub-consultant or subcontractor, of any tier, to abide by the terms and conditions of this AGREEMENT. With respect to sub-consultant payment, the CONSULTANT shall comply with all applicable sections of the STATE's Prompt Payment laws as set forth in RCW 39.04.250 and RCW 39.76.011.

The CONSULTANT, sub-recipient, or sub-consultant shall not discriminate on the basis of race, color, national origin, or sex in the performance of this AGREEMENT. The CONSULTANT shall carry out applicable requirements of 49 CFR Part 26 in the award and administration of DOT-assisted contracts. Failure by the CONSULTANT to carry out these requirements is a material breach of this AGREEMENT, which may result in the termination of this AGREEMENT or such other remedy as the recipient deems appropriate.

### VII. Employment and Organizational Conflict of Interest

The CONSULTANT warrants that they have not employed or retained any company or person, other than a bona fide employee working solely for the CONSULTANT, to solicit or secure this contract, and that it has not paid or agreed to pay any company or person, other than a bona fide employee working solely for the CONSULTANT, any fee, commission, percentage, brokerage fee, gift, or any other consideration, contingent upon or resulting from the award or making of this contract. For breach or violation of this warrant, the AGENCY shall have the right to annul this AGREEMENT without liability or, in its discretion, to deduct from this AGREEMENT price or consideration or otherwise recover the full amount of such fee, commission, percentage, brokerage fee, gift, or contingent fee.

Any and all employees of the CONSULTANT or other persons while engaged in the performance of any work or services required of the CONSULTANT under this AGREEMENT, shall be considered employees of the CONSULTANT only and not of the AGENCY, and any and all claims that may arise under any Workmen's Compensation Act on behalf of said employees or other persons while so engaged, and any and all claims made by a third party as a consequence of any act or omission on the part of the CONSULTANT's employees or other persons while so engaged on any of the work or services provided to be rendered herein, shall be the sole obligation and responsibility of the CONSULTANT.

The CONSULTANT shall not engage, on a full- or part-time basis, or other basis, during the period of this AGREEMENT, any professional or technical personnel who are, or have been, at any time during the period of this AGREEMENT, in the employ of the United States Department of Transportation or the AGENCY, except regularly retired employees, without written consent of the public employer of such person if he/she will be working on this AGREEMENT for the CONSULTANT.

Agreement Number:

#### VIII. Nondiscrimination

During the performance of this AGREEMENT, the CONSULTANT, for itself, its assignees, sub-consultants, subcontractors and successors in interest, agrees to comply with the following laws and regulations:

- Title VI of the Civil Rights Act of 1964
   (42 U.S.C. Chapter 21 Subchapter V § 2000d through 2000d-4a)
- Federal-aid Highway Act of 1973 (23 U.S.C. Chapter 3 § 324)
- Rehabilitation Act of 1973
   (29 U.S.C. Chapter 16 Subchapter V § 794)
- Age Discrimination Act of 1975 (42 U.S.C. Chapter 76 § 6101 et. seq.)

- Civil Rights Restoration Act of 1987 (Public Law 100-259)
- American with Disabilities Act of 1990 (42 U.S.C. Chapter 126 § 12101 et. seq.)
- 23 CFR Part 200
- 49 CFR Part 21
- 49 CFR Part 26
- RCW 49.60.180

In relation to Title VI of the Civil Rights Act of 1964, the CONSULTANT is bound by the provisions of Exhibit "F" attached hereto and by this reference made part of this AGREEMENT, and shall include the attached Exhibit "F" in every sub-contract, including procurement of materials and leases of equipment, unless exempt by the Regulations or directives issued pursuant thereto.

#### IX. Termination of Agreement

The right is reserved by the AGENCY to terminate this AGREEMENT at any time with or without cause upon ten (10) days written notice to the CONSULTANT.

In the event this AGREEMENT is terminated by the AGENCY, other than for default on the part of the CONSULTANT, a final payment shall be made to the CONSULTANT for actual hours charged at the time of termination of this AGREEMENT, plus any direct non-salary costs incurred up to the time of termination of this AGREEMENT.

No payment shall be made for any SERVICES completed after ten (10) days following receipt by the CONSULTANT of the notice to terminate. If the accumulated payment made to the CONSULTANT prior to Notice of Termination exceeds the total amount that would be due when computed as set forth in paragraph two (2) of this section, then no final payment shall be due and the CONSULTANT shall immediately reimburse the AGENCY for any excess paid.

If the services of the CONSULTANT are terminated by the AGENCY for default on the part of the CONSULTANT, the above formula for payment shall not apply.

In the event of a termination for default, the amount to be paid to the CONSULTANT shall be determined by the AGENCY with consideration given to the actual costs incurred by the CONSULTANT in performing SERVICES to the date of termination, the amount of SERVICES originally required which was satisfactorily completed to date of termination, whether that SERVICE is in a form or a type which is usable to the AGENCY at the time of termination, the cost to the AGENCY of employing another firm to complete the SERVICES required and the time which may be required to do so, and other factors which affect the value to the AGENCY of the SERVICES performed at the time of termination. Under no circumstances shall payment made under this subsection exceed the amount, which would have been made using the formula set forth in paragraph two (2) of this section.

If it is determined for any reason, that the CONSULTANT was not in default or that the CONSULTANT's failure to perform is without the CONSULTANT's or its employee's fault or negligence, the termination shall be deemed to be a termination for the convenience of the AGENCY. In such an event, the CONSULTANT would be reimbursed for actual costs in accordance with the termination for other than default clauses listed previously.

The CONSULTANT shall, within 15 days, notify the AGENCY in writing, in the event of the death of any member, partner, or officer of the CONSULTANT or the death or change of any of the CONSULTANT's supervisory and/or other key personnel assigned to the project or disaffiliation of any principally involved CONSULTANT employee.

The CONSULTANT shall also notify the AGENCY, in writing, in the event of the sale or transfer of 50% or more of the beneficial ownership of the CONSULTANT within 15 days of such sale or transfer occurring. The CONSULTANT shall continue to be obligated to complete the SERVICES under the terms of this AGREEMENT unless the AGENCY chooses to terminate this AGREEMENT for convenience or chooses to renegotiate any term(s) of this AGREEMENT. If termination for convenience occurs, final payment will be made to the CONSULTANT as set forth in the second and third paragraphs of this section.

Payment for any part of the SERVICES by the AGENCY shall not constitute a waiver by the AGENCY of any remedies of any type it may have against the CONSULTANT for any breach of this AGREEMENT by the CONSULTANT, or for failure of the CONSULTANT to perform SERVICES required of it by the AGENCY.

Forbearance of any rights under the AGREEMENT will not constitute waiver of entitlement to exercise those rights with respect to any future act or omission by the CONSULTANT.

# X. Changes of Work

The CONSULTANT shall make such changes and revisions in the completed work of this AGREEMENT as necessary to correct errors appearing therein, without additional compensation thereof. Should the AGENCY find it desirable for its own purposes to have previously satisfactorily completed SERVICES or parts thereof changed or revised, the CONSULTANT shall make such revisions as directed by the AGENCY. This work shall be considered as Extra Work and will be paid for as herein provided under section XIII "Extra Work."

#### XI. Disputes

Any disputed issue not resolved pursuant to the terms of this AGREEMENT shall be submitted in writing within 10 days to the Director of Public Works or AGENCY Engineer, whose decision in the matter shall be final and binding on the parties of this AGREEMENT; provided however, that if an action is brought challenging the Director of Public Works or AGENCY Engineer's decision, that decision shall be subject to judicial review. If the parties to this AGREEMENT mutually agree, disputes concerning alleged design errors will be conducted under the procedures found in Exhibit "J". In the event that either party deem it necessary to institute legal action or proceeding to enforce any right or obligation under this AGREEMENT, this action shall be initiated in the Superior Court of the State of Washington, situated in the county in which the AGENCY is located. The parties hereto agree that all questions shall be resolved by application of Washington law and that the parties have the right of appeal from such decisions of the Superior Court in accordance with the laws of the State of Washington. The CONSULTANT hereby consents to the personal jurisdiction of the Superior Court of the State of Washington, situated in the county in which the AGENCY is located.

# XII. Legal Relations

The CONSULTANT, any sub-consultants, and the AGENCY shall comply with all Federal, State, and local laws, rules, codes, regulations and all AGENCY policies and directives, applicable to the work to be performed under this AGREEMENT. This AGREEMENT shall be interpreted and construed in accordance with the laws of the State of Washington.

The CONSULTANT shall defend, indemnify, and hold the State of Washington (STATE) and the AGENCY and their officers and employees harmless from all claims, demands, or suits at law or equity arising in whole or in part from the negligence of, or the breach of any obligation under this AGREEMENT by, the CONSULTANT or the CONSULTANT's agents, employees, sub consultants, subcontractors or vendors, of any tier, or any other persons for whom the CONSULTANT may be legally liable; provided that nothing herein shall require a CONSULTANT

to defend or indemnify the STATE and the AGENCY and their officers and employees against and hold harmless the STATE and the AGENCY and their officers and employees from claims, demands or suits based solely upon the negligence of, or breach of any obligation under this AGREEMENT by the STATE and the AGENCY, their agents, officers, employees, sub-consultants, subcontractors or vendors, of any tie, or any other persons for whom the STATE and /or the AGENCY may be legally liable; and provided further that if the claims or suits are caused by or result from the concurrent negligence of (a) the CONSULTANT or the CONSULTANT's agents, employees, sub-consultants, subcontractors or vendors, of any tier, or any other persons for whom the CONSULTANT is legally liable, and (b) the STATE and/or AGENCY, their agents, officers, employees, sub-consultants, subcontractors and or vendors, of any tier, or any other persons for whom the STATE and/or AGENCY may be legally liable, the defense and indemnity obligation shall be valid and enforceable only to the extent of the CONSULTANT's negligence or the negligence of the CONSULTANT's agents, employees, sub-consultants, subcontractors or vendors, of any tier, or any other persons for whom the CONSULTANT may be legally liable. This provision shall be included in any AGREEMENT between CONSULTANT and any sub-consultant, subcontractor and vendor, of any tier.

The CONSULTANT shall also defend, indemnify, and hold the STATE and the AGENCY and their officers and employees harmless from all claims, demands, or suits at law or equity arising in whole or in part from the alleged patent or copyright infringement or other allegedly improper appropriation or use of trade secrets, patents, proprietary information, know-how, copyright rights or inventions by the CONSULTANT or the CONSULTANT's agents, employees, sub-consultants, subcontractors or vendors, of any tier, or any other persons for whom the CONSULTANT may be legally liable, in performance of the Work under this AGREEMENT or arising out of any use in connection with the AGREEMENT of methods, processes, designs, information or other items furnished or communicated to STATE and/or the AGENCY, their agents, officers and employees pursuant to the AGREEMENT; provided that this indemnity shall not apply to any alleged patent or copyright infringement or other allegedly improper appropriation or use of trade secrets, patents, proprietary information, know-how, copyright rights or inventions resulting from STATE and/or AGENCY's, their agents', officers and employees' failure to comply with specific written instructions regarding use provided to STATE and/or AGENCY, their agents, officers and employees by the CONSULTANT, its agents, employees, subconsultants, subcontractors or vendors, of any tier, or any other persons for whom the CONSULTANT may be legally liable.

The CONSULTANT's relation to the AGENCY shall be at all times as an independent contractor.

Notwithstanding any determination by the Executive Ethics Board or other tribunal, the AGENCY may, in its sole discretion, by written notice to the CONSULTANT terminate this AGREEMENT if it is found after due notice and examination by the AGENCY that there is a violation of the Ethics in Public Service Act, Chapter 42.52 RCW; or any similar statute involving the CONSULTANT in the procurement of, or performance under, this AGREEMENT.

The CONSULTANT specifically assumes potential liability for actions brought by the CONSULTANT's own employees or its agents against the STATE and/or the AGENCY and, solely for the purpose of this indemnification and defense, the CONSULTANT specifically waives any immunity under the state industrial insurance law, Title 51 RCW. The Parties have mutually negotiated this waiver.

Unless otherwise specified in this AGREEMENT, the AGENCY shall be responsible for administration of construction contracts, if any, on the project. Subject to the processing of a new sole source, or an acceptable supplemental AGREEMENT, the CONSULTANT shall provide On-Call assistance to the AGENCY during contract administration. By providing such assistance, the CONSULTANT shall assume no responsibility for proper construction techniques, job site safety, or any construction contractor's failure to perform its work in accordance with the contract documents.

The CONSULTANT shall obtain and keep in force during the terms of this AGREEMENT, or as otherwise required, the following insurance with companies or through sources approved by the State Insurance Commissioner pursuant to Title 48 RCW.

#### Insurance Coverage

- A. Worker's compensation and employer's liability insurance as required by the STATE.
- B. Commercial general liability insurance written under ISO Form CG 00 01 12 04 or its equivalent with minimum limits of one million dollars (\$1,000,000.00) per occurrence and two million dollars (\$2,000,000.00) in the aggregate for each policy period.
- C. Business auto liability insurance written under ISO Form CG 00 01 10 01 or equivalent providing coverage for any "Auto" (Symbol 1) used in an amount not less than a one million dollar (\$1,000,000.00) combined single limit for each occurrence.

Excepting the Worker's Compensation Insurance and any Professional Liability Insurance, the STATE and AGENCY, their officers, employees, and agents will be named on all policies of CONSULTANT and any subconsultant and/or subcontractor as an additional insured (the "AIs"), with no restrictions or limitations concerning products and completed operations coverage. This coverage shall be primary coverage and non-contributory and any coverage maintained by the AIs shall be excess over, and shall not contribute with, the additional insured coverage required hereunder. The CONSULTANT's and the sub-consultant's and/or subcontractor's insurer shall waive any and all rights of subrogation against the AIs. The CONSULTANT shall furnish the AGENCY with verification of insurance and endorsements required by this AGREEMENT. The AGENCY reserves the right to require complete, certified copies of all required insurance policies at any time.

All insurance shall be obtained from an insurance company authorized to do business in the State of Washington. The CONSULTANT shall submit a verification of insurance as outlined above within fourteen (14) days of the execution of this AGREEMENT to:

Name: Gina Moore Agency: Snohomish County

Address: 3000 Rockefeller Ave, M/S 607 City: Everett State: WA Zip: 98201

Email: gina.moore@snoco.org

Phone: 425-312-0559

Facsimile: N/A

No cancellation of the foregoing policies shall be effective without thirty (30) days prior notice to the AGENCY.

The CONSULTANT's professional liability to the AGENCY, including that which may arise in reference to section IX "Termination of Agreement" of this AGREEMENT, shall be limited to the accumulative amount of the authorized AGREEMENT or one million dollars (\$1,000,000.00), whichever is greater, unless the limit of liability is increased by the AGENCY pursuant to Exhibit H. In no case shall the CONSULTANT's professional liability to third parties be limited in any way.

The parties enter into this AGREEMENT for the sole benefit of the parties, and to the exclusion of any third part, and no third party beneficiary is intended or created by the execution of this AGREEMENT.

The AGENCY will pay no progress payments under section V "Payment Provisions" until the CONSULTANT has fully complied with this section. This remedy is not exclusive; and the AGENCY may take such other action as is available to it under other provisions of this AGREEMENT, or otherwise in law.

#### XIII. Extra Work

- A. The AGENCY may at any time, by written order, make changes within the general scope of this AGREEMENT in the SERVICES to be performed.
- B. If any such change causes an increase or decrease in the estimated cost of, or the time required for, performance of any part of the SERVICES under this AGREEMENT, whether or not changed by the order, or otherwise affects any other terms and conditions of this AGREEMENT, the AGENCY shall make an equitable adjustment in the: (1) maximum amount payable; (2) delivery or completion schedule, or both; and (3) other affected terms and shall modify this AGREEMENT accordingly.
- C. The CONSULTANT must submit any "request for equitable adjustment," hereafter referred to as "CLAIM," under this clause within thirty (30) days from the date of receipt of the written order. However, if the AGENCY decides that the facts justify it, the AGENCY may receive and act upon a CLAIM submitted before final payment of this AGREEMENT.
- D. Failure to agree to any adjustment shall be a dispute under the section XI "Disputes" clause. However, nothing in this clause shall excuse the CONSULTANT from proceeding with the AGREEMENT as changed.
- E. Notwithstanding the terms and conditions of paragraphs (A.) and (B.) above, the maximum amount payable for this AGREEMENT, shall not be increased or considered to be increased except by specific written supplement to this AGREEMENT.

#### XIV. Endorsement of Plans

If applicable, the CONSULTANT shall place their endorsement on all plans, estimates, or any other engineering data furnished by them.

#### XV. Federal Review

The Federal Highway Administration shall have the right to participate in the review or examination of the SERVICES in progress.

# XVI. Certification of the Consultant and the Agency

Attached hereto as Exhibit "G-1(a and b)" are the Certifications of the CONSULTANT and the AGENCY, Exhibit "G-2" Certification Regarding Debarment, Suspension and Other Responsibility Matters - Primary Covered Transactions, Exhibit "G-3" Certification Regarding the Restrictions of the Use of Federal Funds for Lobbying and Exhibit "G-4" Certificate of Current Cost or Pricing Data. Exhibit "G-3" is required only in AGREEMENT's over one hundred thousand dollars (\$100,000.00) and Exhibit "G-4" is required only in AGREEMENT's over five hundred thousand dollars (\$500,000.00.) These Exhibits must be executed by the CONSULTANT, and submitted with the master AGREEMENT, and returned to the AGENCY at the address listed in section III "General Requirements" prior to its performance of any SERVICES under this AGREEMENT.

# XVII. Complete Agreement

This document and referenced attachments contain all covenants, stipulations, and provisions agreed upon by the parties. No agent, or representative of either party has authority to make, and the parties shall not be bound by or be liable for, any statement, representation, promise or agreement not set forth herein. No changes, amendments, or modifications of the terms hereof shall be valid unless reduced to writing and signed by the parties as a supplement to this AGREEMENT.

# XVIII. Execution and Acceptance

This AGREEMENT may be simultaneously executed in several counterparts, each of which shall be deemed to be an original having identical legal effect. The CONSULTANT does hereby ratify and adopt all statements, representations, warranties, covenants, and AGREEMENT's contained in the proposal, and the supporting material submitted by the CONSULTANT, and does hereby accept this AGREEMENT and agrees to all of the terms and conditions thereof.

#### XIX. Protection of Confidential Information

The CONSULTANT acknowledges that some of the material and information that may come into its possession or knowledge in connection with this AGREEMENT or its performance may consist of information that is exempt from disclosure to the public or other unauthorized persons under either chapter 42.56 RCW or other local, state, or federal statutes ("State's Confidential Information"). The "State's Confidential Information" includes, but is not limited to, names, addresses, Social Security numbers, e-mail addresses, telephone numbers, financial profiles credit card information, driver's license numbers, medical data, law enforcement records (or any other information identifiable to an individual), STATE and AGENCY source code or object code, STATE and AGENCY security data, non-public Specifications, STATE and AGENCY non-publicly available data, proprietary software, STATE and AGENCY security data, or information which may jeopardize any part of the project that relates to any of these types of information. The CONSULTANT agrees to hold the State's Confidential Information in strictest confidence and not to make use of the State's Confidential Information for any purpose other than the performance of this AGREEMENT, to release it only to authorized employees, subconsultants or subcontractors requiring such information for the purposes of carrying out this AGREEMENT, and not to release, divulge, publish, transfer, sell, disclose, or otherwise make it known to any other party without the AGENCY's express written consent or as provided by law. The CONSULTANT agrees to release such information or material only to employees, sub-consultants or subcontractors who have signed a nondisclosure AGREEMENT, the terms of which have been previously approved by the AGENCY. The CONSULTANT agrees to implement physical, electronic, and managerial safeguards to prevent unauthorized access to the State's Confidential Information.

Immediately upon expiration or termination of this AGREEMENT, the CONSULTANT shall, at the AGENCY's option: (i) certify to the AGENCY that the CONSULTANT has destroyed all of the State's Confidential Information; or (ii) returned all of the State's Confidential Information to the AGENCY; or (iii) take whatever other steps the AGENCY requires of the CONSULTANT to protect the State's Confidential Information.

As required under Executive Order 00-03, the CONSULTANT shall maintain a log documenting the following: the State's Confidential Information received in the performance of this AGREEMENT; the purpose(s) for which the State's Confidential Information was received; who received, maintained, and used the State's Confidential Information; and the final disposition of the State's Confidential Information. The CONSULTANT's records shall be subject to inspection, review, or audit upon reasonable notice from the AGENCY.

The AGENCY reserves the right to monitor, audit, or investigate the use of the State's Confidential Information collected, used, or acquired by the CONSULTANT through this AGREEMENT. The monitoring, auditing, or investigating may include, but is not limited to, salting databases.

Violation of this section by the CONSULTANT or its sub-consultants or subcontractors may result in termination of this AGREEMENT and demand for return of all State's Confidential Information, monetary damages, or penalties

It is understood and acknowledged that the CONSULTANT may provide the AGENCY with information, which is proprietary and/or confidential during the term of this AGREEMENT. The parties agree to maintain the confidentiality of such information during the term of this AGREEMENT and afterwards. All materials containing such proprietary and/or confidential information shall be clearly identified and marked as "Confidential" and shall be returned to the disclosing party at the conclusion of the SERVICES under this AGREEMENT.

The CONSULTANT shall provide the AGENCY with a list of all information and materials it considers confidential and/or proprietary in nature: (a) at the commencement of the term of this AGREEMENT, or (b) as soon as such confidential or proprietary material is developed. "Proprietary and/or confidential information" is not meant to include any information which, at the time of its disclosure: (i) is already known to the other party; (ii) is rightfully disclosed to one of the parties by a third party that is not acting as an agent or representative for the other party; (iii) is independently developed by or for the other party; (iv) is publicly known; or (v) is generally utilized by unaffiliated third parties engaged in the same business or businesses as the CONSULTANT.

The parties also acknowledge that the AGENCY is subject to Washington State and federal public disclosure laws. As such, the AGENCY shall maintain the confidentiality of all such information marked proprietary and or confidential or otherwise exempt, unless such disclosure is required under applicable state or federal law. If a public disclosure request is made to view materials identified as "Proprietary and/or confidential information" or otherwise exempt information, the AGENCY will notify the CONSULTANT of the request and of the date that such records will be released to the requester unless the CONSULTANT obtains a court order from a court of competent jurisdiction enjoining that disclosure. If the CONSULTANT fails to obtain the court order enjoining disclosure, the AGENCY will release the requested information on the date specified.

The CONSULTANT agrees to notify the sub-consultant of any AGENCY communication regarding disclosure that may include a sub-consultant's proprietary and/or confidential information. The CONSULTANT notification to the sub-consultant will include the date that such records will be released by the AGENCY to the requester and state that unless the sub-consultant obtains a court order from a court of competent jurisdiction enjoining that disclosure the AGENCY will release the requested information. If the CONSULTANT and/or sub-consultant fail to obtain a court order or other judicial relief enjoining the AGENCY by the release date, the CONSULTANT shall waive and release and shall hold harmless and indemnify the AGENCY from all claims of actual or alleged damages, liabilities, or costs associated with the AGENCY's said disclosure of sub-consultants' information.

#### XX. Records Maintenance

During the progress of the Work and SERVICES provided hereunder and for a period of not less than six (6) years from the date of final payment to the CONSULTANT, the CONSULTANT shall keep, retain, and maintain all "documents" pertaining to the SERVICES provided pursuant to this AGREEMENT. Copies of all "documents" pertaining to the SERVICES provided hereunder shall be made available for review at the CONSULTANT's place of business during normal working hours. If any litigation, claim, or audit is commenced, the CONSULTANT shall cooperate with AGENCY and assist in the production of all such documents. "Documents" shall be retained until all litigation, claims or audit findings have been resolved even though such litigation, claim, or audit continues past the six (6) year retention period.

For purposes of this AGREEMENT, "documents" means every writing or record of every type and description, including electronically stored information ("ESI"), that is in the possession, control, or custody of the CONSULTANT, including, without limitation, any and all correspondences, contracts, AGREEMENTs, appraisals, plans, designs, data, surveys, maps, spreadsheets, memoranda, stenographic or handwritten notes, reports, records, telegrams, schedules, diaries, notebooks, logbooks, invoices, accounting records, work sheets, charts, notes, drafts, scribblings, recordings, visual displays, photographs, minutes of meetings, tabulations, computations, summaries, inventories, and writings regarding conferences, conversations or telephone conversations, and any and all other taped, recorded, written, printed or typed matters of any kind or description; every copy of the foregoing whether or not the original is in the possession, custody, or control of the CONSULTANT, and every copy of any of the foregoing, whether or not such copy is a copy identical to an original, or whether or not such copy contains any commentary or notation whatsoever that does not appear on the original.

For purposes of this AGREEMENT, "ESI" means any and all computer data or electronic recorded media of any kind, including "Native Files", that are stored in any medium from which it can be retrieved and examined, either directly or after translation into a reasonably useable form. ESI may include information and/or documentation stored in various software programs such as Email, Outlook, Word, Excel, Access, Publisher, PowerPoint, Adobe Acrobat, SQL databases, or any other software or electronic communication programs or databases that the CONSULTANT may use in the performance of its operations. ESI may be located on network servers, backup tapes, smart phones, thumb drives, CDs, DVDs, floppy disks, work computers, cell phones, laptops, or any other electronic device that CONSULTANT uses in the performance of its Work or SERVICES hereunder, including any personal devices used by the CONSULTANT or any sub-consultant at home.

"Native files" are a subset of ESI and refer to the electronic format of the application in which such ESI is normally created, viewed, and /or modified

The CONSULTANT shall include this section XX "Records Maintenance" in every subcontract it enters into in relation to this AGREEMENT and bind the sub-consultant to its terms, unless expressly agreed to otherwise in writing by the AGENCY prior to the execution of such subcontract.

In witness whereof, the parties hereto have executed this AGREEMENT as of the day and year shown in the "Execution Date" box on page one (1) of this AGREEMENT.

Signature		Date	
Signature	Ken Klein	Date	
	Executive Director		

Any modification, change, or reformation of this AGREEMENT shall require approval as to form by the Office of the Attorney General.

CONTRACT TEMPLATE ONLY REVIEWED ONLY:

George B. Marsh Deputy Prosecuting Attorney

Date: 07/28/2021

Project No.

#### Red Bridge Truss Bridge Rehabilitation Project

#### PROJECT DESCRIPTION

The Red Bridge (Bridge No. 537) spanning the South Fork Stillaguamish River is in need of preventative maintenance to extend the life of the fracture critical structure. The existing paint system has failed throughout much of the truss's top and bottom chord, floorbeams, stringers and bearings. There is pack rust at multiple bottom chord panel points which would also be repaired during the paint project.

Anticipated repairs to the structure include: removal and replacement of paint system, repair and/or replacement of deteriorated or damaged structural members, replace loose/deteriorated rivets and non-structural bolts, replacement of expansion joints at the ends of the bridge, and replacement of sealant at existing concrete panel joints.

#### **PROJECT OBJECTIVES**

The goals of this project are as follows:

- Perform field inspection of the bridge to document extent and types of deterioration/damage for repair
- Provide environmental permitting support services
- Perform construction load rating and evaluate containment requirements
- Perform engineering analyses and design necessary to develop Plans, Specifications and Cost Estimate necessary for construction to remediate deficiencies described above.
- Bid and Construction Support

#### ANTICIPATED SCHEDULE

Below is an estimated design schedule for the tasks identified in this scope of work:

- Notice to Proceed (NTP): Estimated End of February 2023
- Field Inspection: Early March 2023
- 30% Design Submittal: 6 weeks from NTP (Mid-April)
- 75% Design Submittal: 16 weeks from NTP (Late June)
- 100% Design Submittal: 26 weeks from NTP (Mid-September)
- Bid Documents: 34 weeks from NTP (Mid November)

#### **PROJECT TEAM**

The project team includes:

Owner Snohomish County (AGENCY)

Prime Consultant

Structural Engineering

KPFF Consulting Engineers (CONSULTANT)

Chudgar Engineering (SUBCONSULTANT)

#### SCOPE OF WORK

#### TASK NO. 1.0 – PROJECT MANAGEMENT & ADMINISTRATION

#### Task 1.10 – Invoicing and Progress Reports

The CONSULTANT will prepare and submit a monthly invoice and progress report to the AGENCY. The progress report will describe the work represented by the invoice being submitted and include percentage completion and billings to date. All payments made from the AGENCY to the CONSULTANT and from the CONSULTANT to SUBCONSULTANT(s) or vendors will be reported by CONSULTANT in DMCS.

#### **Assumptions:**

• The AGENCY shall provide a general list of items required to be contained within submitted invoices, including a sample invoice. (See Exhibit K-2 and Exhibit K-3)

#### Deliverables:

- Monthly progress reports and invoices (Assume 9)
- Monthly DMCS reporting

#### **Task 1.20 – Project Meetings & Coordination**

CONSULTANT and SUBCONSULTANT will attend a project kickoff meeting. The purpose of the meeting will be to discuss project objectives, schedules, communication protocols, project deliverables and other related topics. CONSULTANT will coordinate the meeting and provide an agenda and meeting notes.

CONSULTANT and SUBCONSULTANT will attend project progress meetings to discuss project topics, deliverable reviews, general project coordination and other relevant topics. The assumed number of meetings for each firm are as follows.

- CONSULTANT 12 meetings
- SUBCONSULTANT 4 meetings

CONSULTANT will coordinate with the AGENCY to discuss project issues, schedule, progress, and general coordination of effort as needed. Anticipated coordination is expected to include review of field inspection plan, traffic control scheduling, responding to questions and comments on the recommended repair alternatives, and general project coordination.

#### Assumptions:

• Each meeting will last one (1) hour and will be held via phone or teleconference.

#### Deliverables:

• Meeting agendas and notes (PDF)

#### TASK NO. 2.0 – ENVIRONMENTAL PERMITTING SUPPORT

#### Task 2.10 – Environmental Permitting Drawings

The CONSULTANT will provide drawings for environmental permitting in support of the AGENCY lead permitting effort. These work items include the following:

 Prepare drawings for permit submittals. Potential permits include: WDFW HPA, Flood Hazard Permit

#### Assumptions:

• Forty (40) hours of CADD drafting effort is assumed for this effort

#### <u>Deliverables:</u>

• Permit drawings (PDF)

#### TASK NO. 3.0 - Bridge Inspection & Report

#### Task 3.10 – Bridge Inspection & Report

CONSULTANT will perform an interim structural inspection of the main span truss of the Red Bridge in order to evaluate the scope of work for construction. CONSULTANT will provide a WSDOT Certified Bridge inspector to serve as team leader and one (1) co-inspector. The inspection will conform to all procedures and inspection methods outline in the Washington State Bridge Inspection Manual (WSBIM) and all primary structural members will be inspected within arm's reach.

CONSULTANT will prepare and file an interim bridge inspection report in the Bridgeworks database. The inspection report will conform to WSBIM standards.

CONSULTANT will document any damage to the steel structure and the concrete piers using photographs and field measurements. This documentation will be used to develop the repair PS&E (see Task 3.0). CONSULTANT will send a photo log and brief description of all damaged/deteriorated elements to the AGENCY for review.

#### Assumptions

- Traffic control for the bridge inspection will be provided by an outside traffic control vendor. Costs for this vendor are included as a reimbursable expense.
- An Under Bridge Inspection Truck (UBIT) will be used to provide inspection access to the structure. The UBIT will be provided by an outside vendor. Costs for this vendor are included as a reimbursable expense.
- Field inspection is expected to take one (1) working day.

#### Deliverables

- Field inspection of the main span truss of the Red Bridge
- Bridge inspection report, filed to Bridgeworks database (electronic)
- Documented damage/deterioration of steel truss members and concrete piers (PDFs, photographs)

# TASK NO. 4.0 – CIVIL/STRUCTURAL ENGINEERING AND PLANS, SPECIFICATIONS AND COST ESTIMATE (PS&E)

#### Task 4.10 – Construction Load Rating

The SUBCONSULTANT will perform load rating calculations for the main span truss of the Red Bridge to evaluate its ability to carry construction loads associated with painting. Construction loads may include differing traffic configurations, temporary concrete barrier, equipment, work platforms, scaffolding, and the containment system. The SUBCONSULTANT will determine what construction loads can be placed on the bridges while maintaining an Operating rating factor of 1.0 or greater for all legal live loads.

Rating factors will be required for main truss members, gusset plates, stringers, floorbeams and pins. The concrete piers, bridge deck and approach spans are will not be rated.

The load rating work will be performed in accordance with Chapter 13 of the WSDOT Bridge Design Manual.

The CONSULTNT will perform a horizontal analysis of the main span truss of the Red Bridge conforming to Section 6.6.3 of the WSDOT BDM. The analysis will consider lateral wind loads imposed on the bridge while containment is in place. The goal of the analysis will be to determine the maximum wind allowable while the containment is in place.

#### Assumptions

- One lane of traffic will be included as live load on the structure during painting activities
- Construction platform loading is assumed to be 10 PSF. The live load capacity of the platform is assumed to be 20 PSF.

#### Deliverables

- Construction Load Rating Memo and Rating Summary Sheet (Draft & Final). Final Load Rating Summary Sheet will be stamped and signed by a Professional Engineer licensed in the State of Washington
- Horizontal Analysis Memo (Draft & Final). The final Horizontal Analysis Memo will be stamped and signed by a Professional Engineer licensed in the State of Washington

#### Task 4.20 – Civil/Structural Engineering and PS&E

The CONSULTANT will provide all civil and structural engineering required to develop PS&E for the rehabilitation and repair of the main span truss of the Red Bridge. All structural engineering design will conform to the latest versions of the AASHTO LRFD Bridge Design Specifications as modified by the WSDOT Bridge Design Manual (BDM) and County standards. All civil engineering work shall conform to the latest editions of the WSDOT Design Manual and County standards.

#### Anticipated design tasks include:

- Steel repair design
- Concrete repair design
- Bridge structural analysis for scaffolding/containment loads

- Bridge paint removal and replacement
- Expansion joint replacement
- Traffic control design
- Temporary and permanent pavement markings

The SUBCONSULTANT will review the structural design drawings for to ensure conformance with the load rating analysis described in Task 4.1.

Four design submittals are assumed for this project. These submittals and their contents are shown below:

- 30% Plans, cost estimate
- 75% Plans, specifications, cost estimate and comment responses on 30% submittal
- 100% Plans, specifications, cost estimate and comment responses on 75% submittal
- Bid Documents Plans, specifications and cost estimate. Plans and specifications will be stamped and sealed by a Professional Engineer licensed in the State of Washington

The following design drawings are assumed for this project:

Dwg#	Drawing Title					
1	Cover Sheet with Vicinity Map					
2	Permanent Pavement Marking					
3	Traffic Control Plan – 1 / Temp Pavement					
	Marking					
4	Traffic Control Plan – 2/ Temp Pavement					
	Marking					
5	Traffic Control Plan – 3					
6	Bridge Layout and Sections					
7	General Notes and Summary of Quantities					
8	Staging areas layouts					
9	Construction Loading Diagram and Notes					
10	Containment Section and Loading Notes					
11	Steel Repair Details – 1					
12	Steel Repair Details – 2					
13	Expansion Joint Details					

#### Assumptions

- Specifications will conform to the WSDOT Standard Specifications for Road, Bridge and Municipal Construction.
- CONSULTANT will provide technical specifications related to the civil and structural design items. Division 1 and front-end documents will be provided by the AGENCY.
- The AGENCY will assemble the specs and bid package for advertisement.
- The AGENCY will distribute and collect comments on design submittals. All comments will be compiled into one, complete document. Comments will be returned to CONSULTANT within two (2) weeks of each design submittal
- The AGENCY will lead all coordination with external Stakeholders and WSDOT Local Programs
- The AGENCY will provide CADD templates and standards for the project.
- While not anticipated, the AGENCY will provide survey information for the bridge and approaches if needed.
- Work zone speed reduction from posted speed 45 mph to 25 mph speed will be used and approved by AGENCY

• Traffic Control Plans setup – single lane with flagger, single lane with temporary signal WB, single lane with temporary signal EB.

#### Deliverables

- Design Plans at 30%, 75%, 100% and Bid Document submittals (PDF)
- Technical Specifications at 75%, 100% and Bid Document submittals (Word Document)
- Construction Cost Estimate at 30%, 75%, 100% and Bid Document submittals (PDF and/or Excel)
- Comment responses to 30%, 75%, and 100% design submittals (Excel)

#### TASK NO. 5.0 – CONSTRUCTION SUPPORT SERVICES

#### Task 5.10 – Invoicing and Progress Reports

The CONSULTANT and SUBCONSULTANT will prepare and submit a monthly invoice and progress report. The CONSULTANT will combine both invoices and progress reports into one, complete document for submittal to the AGENCY. The progress report will describe the work represented by the invoice being submitted and include percentage completion and billings to date.

#### Assumptions:

• The AGENCY will provide a general list of items required to be contained within submitted invoices, including a sample invoice (See Exhibit K-2 and K-3)

#### Deliverables:

• Monthly progress reports and invoices (Assume 8)

#### **Task 5.20 – Project Meetings & Coordination**

The CONSULTANT will attend the following meetings for the construction phase of the project:

- Pre-Bid Meeting, two (2) hours in duration
- Pre-Construction Meeting, two (2) hours in duration
- Construction Meetings, assume eight (8) meetings, each two (2) hours in duration

The CONSULTANT will coordinate with the AGENCY to discuss project issues, schedule, progress, and general coordination of effort as needed. Anticipated coordination is expected to include review of construction progress, answer informal questions from the County and/or Contractor, and other similar tasks.

#### Assumptions:

- The pre-bid meeting and pre-construction meetings are assumed to occur in-person at the AGENCY's offices or at the Contractor's field office near the project site.
- Four (4) of the of the construction meetings are assumed to occur via tele/video conference. The remaining four (4) meetings are assumed to occur at the bridge site or at the AGENCY's offices.

#### Deliverables:

• Meeting agendas and notes (PDF)

#### **Task 5.30 – Construction Submittal Reviews**

The CONSULTANT and SUBCONSULTANT will review and respond to submittals received during construction. Submittals could include shop drawings, requests for approval of materials, scaffolding/containment plans, repair procedures and other related items. For the purposes of this scope, it is assumed that the CONSULTANT will review and respond to twenty (20) submittals and that the SUBCONSULTANT will review and respond to five (5) submittals.

#### Assumptions:

• The AGENCY will collect and distribute submittals and CONSULTANT/SUBCONSULTANT's responses to/from the Contractor.

#### Deliverables:

• Review and provide responses to construction submittals (PDF)

#### Task 5.40 – Requests for Information (RFIs)

The CONSULTANT and SUBCONSULTANT will review and respond to RFIs received during construction. For the purposes of this scope, it is assumed that the CONSULTANT will review and respond to twelve (12) RFIs and the SUBCONSULTANT will review and respond to three (3) RFIs.

#### Assumptions:

• The AGENCY will collect and distribute RFIs and CONSULTANT/SUBCONSULTANT's responses to/from the Contractor.

#### Deliverables:

- Review and provide responses to RFIs (PDF)
- Two (2) site visits, as needed, to provide responses to RFIs

#### Task 5.50 – Record Drawings

As-built redlines will be provided by the AGENCY and/or Contractor after the completion of construction. These redlines will be used to create Record Drawings which will conform to the AGENCY's requirements. The Record Drawings will not contain the stamp and seal of the Engineer of Record.

#### Assumptions:

- The AGENCY will compile a complete red-line set of the Contractor's record drawings and distribute to the CONSULTANT.
- The draft Record Drawings will be subject to one (1) round of review and comment by the AGENCY.

#### Deliverables:

- Draft Record Drawings (PDF)
- Final Record Drawings (PDF)

# Exhibit B DBE Participation Plan

This consultant agreement has a mandatory DBE goal of 19%. Consultant will be required to report DBE information monthly at <a href="https://wsdot.diverstycompliance.com/">https://wsdot.diverstycompliance.com/</a>.

SUBCONSULTANT, Chudgar is a certified DBE #D4M0019387. Their work is anticipated to be 16.87% of the total project budget.

The vendor Advanced Government Services is a certified DBE #D4F0024875. Their work is anticipated to be 2.35% of the total project budget.

The total combined DBE utilization will be 19.22% of the total project budget which exceeds the 19% project goal.

#### Red Truss Rehabilitation Projects - DBE Plan

DBE Firm Name	Role/Services	Estimated Fee	Percentage
Chudgar Engineering Company	Structural Engineering	\$43,000.00	16.87%
Advanced Government Services	Traffic Control Services	\$6,000.00	2.35%
		Total	19.22%

# Exhibit C

# Preparation and Delivery of Electronic Engineering and Other Data

CONSULTANT shall provide documents, exhibits, electronic files\*, or other presentations to the COUNTY in the following formats upon completion of the various phases of the work:

#### 30% DESIGN SUBMITTAL

Two (2) Sets 30% Review Plans (Half-size) (1 bound and 1 unbound)

One (1) Set 30% Review Plans (Full-size)

One (1) Set 30% Plans - Civil 3D Etransmit file for each drawing in the plan set or if using sheet sets an

Etransmit file of the sheet set and Plan set in PDF format.

One (1) Set If using Data Shortcuts provide a zip file of the project Data Shortcuts Two (2) Copies 30% Engineer's Estimate using COUNTY format (1 Excel and 1 PDF)

Three (3) Copies 30% Drainage Report (1 bound, 1 unbound and 1 PDF)

Three (3) Copies Final Design Report (1 bound, 1 unbound and 1 PDF) including CONSULTANT

Stamp and Signature

#### 60% DESIGN SUBMITTAL

Two (2) Copies Utility Conflict Plan/Spreadsheet (1 Excel and 1 PDF)
Two (2) Sets 60% Plans (Half-size) (1 bound and 1 unbound)

One (1) Set 60% Plans (Full-size)

One (1) Set 60% Plans - Civil 3D Etransmit file for each drawing in the plan set or if using sheet sets an

Etransmit file of the sheet set and Plan set in PDF format.

One (1) Set If using Data Shortcuts provide a zip file of the project Data Shortcuts Two (2) Copies 60% Engineer's Estimate using COUNTY format (1 Excel and 1 PDF)

One (1) Copy 60% Special Provisions: General and project specific (Office/Word 2007 format via email

attachment), each special provision shall be provided as a separate file, individually named, and sent to the COUNTY via email attachment (See "Specification Development" section

below)

One (1) Copy Summary of Quantities, marked up by hand (See "Specification Development" section below)

Three (3) Copies 60% Drainage Report (1 bound, 1 unbound and 1 PDF)

#### 90% DESIGN SUBMITTAL

Two (2) Copies Documentation of Utility Conflict Resolution (1 Excel and 1 PDF)

Two (2) Sets 90% Plans (Half-size) (1 bound and 1 unbound)

Two (2) Sets 90% Plans (Full-size)

One (1) Set 90% Plans - Civil 3D Etransmit file for each drawing in the plan set or if using sheet sets an

Etransmit file of the sheet set and Plan set in PDF format.

One (1) Set If using Data Shortcuts provide a zip file of the project Data Shortcuts Two (2) Copies 90% Engineer's Estimate using COUNTY format (1 Excel and 1 PDF)

Three (3) Copies Pre-Final Drainage Report (1 bound, 1 unbound and 1 PDF)

One (1) Copy 90% Special Provisions: General and project specific (Office/Word 2007 format via email

attachment), each special provision shall be provided as a separate file, individually named, and sent to the COUNTY via email attachment (See "Specification Development" section

below)

One (1) Copy Summary of Quantities, marked up by hand (See "Specification Development" section below)

Three (3) Copies Stormwater Pollution Prevention Plan (1 bound, 1 unbound and 1 PDF)

One (1) Copy Comment Response (Word format)

#### FINAL DESIGN SUBMITTAL - including CONSULTANT Stamp and Signature

One (1) Set Final Plans (Full-size Polypropylene)

One (1) Set Final Plans - Civil 3D Etransmit file for each drawing in the plan set or if using sheet sets an

Etransmit file of the sheet set and Plan set in PDF format.

One (1) Set If using Data Shortcuts provide a zip file of the project Data Shortcuts Two (2) Copies Final Engineer's Estimate using COUNTY format (1 Excel and 1 PDF)

Three (3) Copies Final Full Drainage Report (1 bound, 1 unbound and 1 PDF)

One (1) Copy Final Special Provisions: General and project specific (Office/Word 2007 format via email

attachment), each special provision shall be provided as a separate file, individually named, and sent to the COUNTY via email attachment (See "Specification Development" section

below)

One (1) Copy Summary of Quantities, marked up by hand (See "Specification Development" section below)

One (1) Copy Comment Response (Word format)

The CONSULTANT may affix digital certificates to electronic files to certify completeness and file content ownership.

At AGREEMENT closure, all calculations, written memorandums, reports and correspondences pertaining to the project development, including those of sub-consultants, shall be submitted to the COUNTY in the form of electronic files (MS Office and PDF) and hard copies that bear names and/or signatures.

#### STANDARD COUNTY ENGINEERING GRAPHICS PAPER SIZES

The COUNTY will require that all plans submitted be on the appropriate paper size. Depending on the purpose/use of the drawing it will require one or more of the following sizes. Please contact the project manager to ensure you have the correct paper size for your plan submittal. The following list is a guideline, the project manager may request a paper size not listed.

Full-size Plan Sheet: 22"x 34"
Half-size Plan Sheet: 11"x 17"
Record of Survey: 18"x 24"
J.A.R.P.A.: 8.5"x 11"
Legal Exhibits: 8.5"x 14"

Misc. Exhibits: 8.5"x11" or 11"x17"

#### SPECIFICATION DEVELOPMENT

The CONSULTANT shall be responsible to coordinate with the Project Manager when developing specifications.

The Consultant Specification Development Matrix may be downloaded at:

http://www1.co.snohomish.wa.us/Departments/Public\_Works/Services/Roads/ located under "Doing Business with Public Works".

#### CADD STANDARDS AND AUTODESK SOFTWARE

The COUNTY intends to issue an updated version of the Public Works CADD Standards Package every February. In addition, the COUNTY may upgrade to a newer version of Autodesk civil engineering software during the term of this AGREEMENT. If this should occur and the COUNTY determines the upgrade to be a necessary requirement of this AGREEMENT, the COUNTY will notify CONSULTANT of intent to upgrade at least three (3) months prior to date when the CONSULTANT will be required to upgrade and begin using the new version.

All necessary CADD Standards files may be downloaded at: <a href="http://snohomishcountywa.gov/205/Engineering-Services">http://snohomishcountywa.gov/205/Engineering-Services</a> located under "Helpful Forms and Links".

#### RECORD DRAWING SUBMITTAL

The COUNTY's required Record Drawing Media Standards are outlined in Chapter 10 of the Snohomish County Engineering Design and Development Standards (EDDS). Please refer to the EDDS and use these standards when providing Record Drawings to the COUNTY. These standards may change during the life of this AGREEMENT. The CONSULTANT shall be responsible to utilize the most current version of the EDDS when Record Drawings are required.

Engineering Design and Development Standards may be downloaded at: <a href="http://snohomishcountywa.gov/492/Design-Standards-EDDS">http://snohomishcountywa.gov/492/Design-Standards-EDDS</a>

\*Electronic files can be transmitted through the consultant's ftp site, OneDrive, Google Drive, or similar. No USB drives, CD/DVD 's will be accepted.

# **KPFF**, Inc. – Cost Computations

Classification	Direct Hourly Total Rate Hours		X	Max Hourly Rate	=	Cost
Principal	\$81.58	32.00	X	\$220.81	=	\$ 7,066.00
Project Manager	\$70.20	162.00	X	\$190.00	=	\$ 30,780.80
Senior Professional Engineer II	\$70.20	64.00	X	\$190.00	=	\$ 12,160.32
Senior Professional Engineer I	\$68.23	0.00	X	\$184.68	=	\$ -
Design Engineer II	\$61.70	164.00	_ x	\$167.00	=	\$ 27,388.56
Design Engineer I	\$48.86	364.00	_ X	\$132.25	=	\$ 48,138.77
Project Engineer	\$46.22	0.00	_ x	\$125.10	=	\$ -
Intern	\$28.00	0.00	_ X	\$75.79	=	\$ -
CAD Drafter II	\$54.31	248.00	_ X	\$147.00	=	\$ 36,456.22
CAD Drafter I	\$46.16	0.00	_ x	\$124.94	=	\$ -
Project Coordinator	\$42.98	30.00	_ x	\$116.33	=	\$ 3,490.02
Administration	\$31.50	0.00	_ x	\$85.26	=	\$ -
	-	0.00	_ x	\$0.00	=	\$ -
	-	0.00	_ X	\$0.00	_	-
	-	0.00	_ x	\$0.00	=	\$ -
	-	0.00	_ X	\$0.00	=	\$ -
	-	0.00	_ x	\$0.00	=	\$ -
	-	0.00	_ x	\$0.00	=	\$ -
	-	0.00	_ X	\$0.00	=	\$ -
	-	0.00	X	\$0.00	=	\$ -
			-	Subtotal		\$ 165,480.68
Reimbursables						
Mileage	(960 Miles x \$0.6	55/mile)				\$ 628.80
Airfare	(Allowance)					\$ 350.00
Per Diem	(Hotel + Meals @	\$176.1 per	son	x 1 trips)		\$ 176.00
Vendor	UBIT Rental, Brid	ge Masters				\$18,000
Vendor	Traffic Control - A	dvanced Go	vt Se	ervices (DBE)		\$8,000
Subtotal					-	\$ 27,154.80
Subconsultants:						\$62,310.18
GRAND TOTAL:						\$254,945.66
OTATIO TOTAL						Ψ±0+,0+0.00

January 2	25 0000						105	H							LOSS
,	25, 2023						KPFF	Consulting Eng	uneers						KPFF
Red B	ridge Truss Bridge Rehabilitation Project	Principal	Project Manager	Senior Professional Engineer II	Senior Professional Engineer I	Design Engineer II	Design Engineer I	Project Engineer	Intern	CAD Drafter	CAD Drafter I	Project Coordinator	Administratio n	Title 20	
Item	SCOPE OF WORK	\$220.81	\$190.00	\$190.00	\$184.68	\$167.00	\$132.25	\$125.10	\$75.79	\$147.00	\$124.94	\$116.33	\$85.26	\$0.00	
1	PROJECT MANAGEMENT & ADMINISTRATION							V.20	4.6			********	***************************************	40.00	
1.10	Invoicing and Progress Reports		18			1		1	l		l	18			\$5,514
1.20	Project Meetings & Coordination	2	24	1							İ	İ	1		\$5,002
			<u> </u>	1									1		
			İ	1								ļ	1		
			ļ						1		İ	ļ			
									1		1				
			1						1		İ	l	1		
	Labor Subtotal:	2	42	0	0	0	0	0	0	0	0	18	0	0	\$10,516
	Reimbursables:														\$0.00
2	ENVIRONMENTAL PERMITTING SUPPORT														
2.10	Environmental Permitting Drawings		4					1	1	40	I	1			\$6,640
		•••••		1								<u> </u>			
		•••••		1								<u> </u>			
				1									1		[
***************************************															
	Labor Subtotal:	0	4	0	0	0	0	0	0	40	0	0	0	0	\$6,640
	Reimbursables:														\$0.00
3	BRIDGE INSPECTION & REPORT														
3.10	Bridge Inspection & Report	2	6	32			40					I			\$12,952
			·			İ		ļ	1		İ	T	1		
			·			İ		·	1		Ì	·	1		
									1		1				
											T				
	Labor Subtotal:	2	6	32	0	0	40	0	0	0	0	0	0	0	\$12,952
	Reimbursables:														80.00
4	CIVIL/STRUCTURAL ENGINEERING AND PLANS.														\$0.00
4	CIVIL/31 ROCTORAL ENGINEERING AND FLANS,														\$0.00
	SPECIFICATIONS AND COST ESTIMATE (PS&E)														
4.10	SPECIFICATIONS AND COST ESTIMATE (PS&E) Construction Load Rating	2	4	1		4	60					1	1		\$9,805
	SPECIFICATIONS AND COST ESTIMATE (PS&E) Construction Load Rating Civil/Structural Engineering and PS&E	2													\$9,805
4.10	SPECIFICATIONS AND COST ESTIMATE (PS&E) Construction Load Rating Civil/Structural Engineering and PS&E Design Drawings (12 Assumed)	2	20	32		114	160			190					\$9,805 \$79,775
4.10	SPECIFICATIONS AND COST ESTIMATE (PS&E) Construction Load Rating Civil/Structural Engineering and PS&E Design Drawings (12 Assumed) Specifications		20 18	32		114 8	160 24			190					\$9,805 \$79,775 \$7,930
4.10	SPECIFICATIONS AND COST ESTIMATE (PS&E) Construction Load Rating Civil/Structural Engineering and PS&E Design Drawings (12 Assumed) Specifications Cost Estimate	8	20 18 8	32		114 8 4	160			190					\$9,805 \$79,775 \$7,930 \$5,362
4.10	SPECIFICATIONS AND COST ESTIMATE (PS&E) Construction Load Rating Civil/Structural Engineering and PS&E Design Drawings (12 Assumed) Specifications		20 18	32		114 8	160 24			190					\$9,805 \$79,775 \$7,930
4.10	SPECIFICATIONS AND COST ESTIMATE (PS&E) Construction Load Rating (CWI/Structural Engineering and PS&E Design Drawings (12 Assumed) Specifications Cost Estimate OC	8 12	20 18 8 6			114 8 4 24	160 24 24								\$9,805 \$79,775 \$7,930 \$5,362 \$7,798
4.10	SPECIFICATIONS AND COST ESTIMATE (PS&E)  Construction Load Rating CoWilStructural Engineering and PS&E Design Drawings (12 Assumed) Specifications Cost Estimate QC Labor Subtotal:	8	20 18 8	32	0	114 8 4	160 24	0	0	190	0	0	0	0	\$9,805 \$79,775 \$7,930 \$5,362 \$7,798 \$110,670
4.10 4.20	SPECIFICATIONS AND COST ESTIMATE (PS&E) Construction Load Rating Collistructural Engineering and PS&E Design Drawings (12 Assumed) Specifications Cost Estimate QC Labor Subtotal: Rolimburs ables:	8 12	20 18 8 6		0	114 8 4 24	160 24 24	0	0		0	0	0	0	\$9,805 \$79,775 \$7,930 \$5,362 \$7,798
4.10 4.20	SPECIFICATIONS AND COST ESTIMATE (PS&E) Construction Load Rating Civil/Structural Engineering and PS&E Design Drawings (12 Assumed) Specifications Cost Estimate QC Labor Subtotal: Rollmburs 100 cs CONSTRUCTION SUPPORT SERVICES	8 12	20 18 8 6		0	114 8 4 24	160 24 24	0	0		0		0	0	\$9,805 \$79,775 \$7,930 \$5,362 \$7,798 \$110,670 \$0.00
4.10 4.20 5 5.10	SPECIFICATIONS AND COST ESTIMATE (PS&E)  Construction Load Rating  Collistructural Engineering and PS&E  Design Drawings (12 Assumed)  Specifications  Cost Estimate  QC  Labor Subtotal:  Reimburgabless  CONSTRUCTION SUPPORT SERVICES  Invoicing and Progress Reports	8 12	20 18 8 6 56		0	114 8 4 24	160 24 24	0	0		0	0	0	0	\$9,805 \$79,775 \$7,930 \$5,362 \$7,798 \$110,670 \$0.00
4.10 4.20 5 5.10 5.20	SPECIFICATIONS AND COST ESTIMATE (PS&E) Construction Load Rating Collistructual Engineering and PS&E Design Drawings (12 Assumed) Specifications Cost Estimate QC  Labor Subtotal: Relimburs abless CONSTRUCTION SUPPORT SERVICES Invoicing and Progress Reports Project Meetings & Coordination	12	20 18 8 6 56		0	114 8 4 24 154	160 24 24 24 24	0	0		0		0	0	\$9,805 \$79,775 \$7,930 \$5,362 \$7,798 \$110,670 \$0.00 \$3,676 \$5,700
4.10 4.20 5 5.10 5.20 5.30	SPECIFICATIONS AND COST ESTIMATE (PS&E)  Construction Load Rating  Civil/Structural Engineering and PS&E  Design Drawings (12 Assumed)  Specifications  Cost Estimate  QC  Labor Subtotal:  Relimbursabless  CONSTRUCTION SUPPORT SERVICES  Invoicing and Progress Reports  Project Meetings & Coordination  Construction Submittal Reviews	12 22 2	20 18 8 6 56		0	114 8 4 24 154	160 24 24 24 268 268	0	0		0		0	0	\$9,805 \$79,775 \$7,930 \$5,562 \$7,796 \$110,670 \$0.00 \$3,676 \$5,700 \$6,171
4.10 4.20 5 5.10 5.20 5.30 5.40	SPECIFICATIONS AND COST ESTIMATE (PS&E) Construction Load Rating Collistruction Load Rating Collistruction Language and PS&E Design Drawings (12 Assumed) Specifications Cost Estimate QC  Labor Subtotal: Relimburas biloss CONSTRUCTION SUPPORT SERVICES Invoicing and Progress Reports Project Meetings & Coordination Construction Submittal Reviews Requests for Information (RFIs)	2 2 2	20 18 8 6 		0	114 8 4 24 154	160 24 24 24 268 268 30 18	0	0	190	0		0	0	\$9,805 \$79,775 \$7,900 \$5,362 \$7,796 \$110,670 \$0.00 \$3,676 \$5,700 \$6,171 \$4,250
4.10 4.20 5 5.10 5.20 5.30	SPECIFICATIONS AND COST ESTIMATE (PS&E)  Construction Load Rating  Civil/Structural Engineering and PS&E  Design Drawings (12 Assumed)  Specifications  Cost Estimate  QC  Labor Subtotal:  Relimbursabless  CONSTRUCTION SUPPORT SERVICES  Invoicing and Progress Reports  Project Meetings & Coordination  Construction Submittal Reviews	12 22 2	20 18 8 6 56		0	114 8 4 24 154	160 24 24 24 268 268	0	0		0		0	0	\$9,805 \$79,775 \$7,930 \$5,562 \$7,786 \$110,670 \$0.00 \$3,676 \$5,700 \$6,171
4.10 4.20 5 5.10 5.20 5.30 5.40	SPECIFICATIONS AND COST ESTIMATE (PS&E) Construction Load Rating Collistruction Load Rating Collistruction Language and PS&E Design Drawings (12 Assumed) Specifications Cost Estimate QC  Labor Subtotal: Relimburas biloss CONSTRUCTION SUPPORT SERVICES Invoicing and Progress Reports Project Meetings & Coordination Construction Submittal Reviews Requests for Information (RFIs)	2 2 2	20 18 8 6 		0	114 8 4 24 154	160 24 24 24 268 268 30 18	0	0	190	0		0	0	\$9,805 \$79,775 \$7,900 \$5,362 \$7,796 \$110,670 \$0.00 \$3,676 \$5,700 \$6,171 \$4,250
4.10 4.20 5 5.10 5.20 5.30 5.40	SPECIFICATIONS AND COST ESTIMATE (PS&E) Construction Load Rating Collistructural Engineering and PS&E Design Drawings (12 Assumed) Specifications Cost Estimate QC Labor Subtotal: Relimburas blots CONSTRUCTION SUPPORT SERVICES Invoking and Progress Reports Project Meetings & Coordination Construction Submittal Reviews Requests for Information (RFIs) Record Drawings	2 2 2 2 2 2	20 18 8 6 56 12 30 4 4 4	32		114 8 4 24 154	24 24 24 24 268 268 268 8			190		12			\$9,805 \$79,775 \$7,930 \$5,362 \$7,798 \$110,670 \$0.00 \$3,676 \$5,700 \$6,171 \$4,250 \$4,906
4.10 4.20 5 5.10 5.20 5.30 5.40	SPECIFICATIONS AND COST ESTIMATE (PS&E) Construction Load Rating Civil/Structural Engineering and PS&E Design Drawings (12 Assumed) Specifications Cost Estimate QC  Labor Subtotal: CONSTRUCTION SUPPORT SERVICES Invoicing and Progress Reports Project Meetings & Coordination Construction Submittal Reviews Requests for Information (RFIs) Record Drawings Labor Subtotal:	2 2 2	20 18 8 6 		0	114 8 4 24 154	160 24 24 24 268 268 30 18	0	0	190	0		0	0	\$0,805 \$79,775 \$7,930 \$5,362 \$7,798 \$110,670 \$0.00 \$3,676 \$5,700 \$6,171 \$4,250 \$4,906
4.10 4.20 5 5.10 5.20 5.30 5.40	SPECIFICATIONS AND COST ESTIMATE (PS&E) Construction Load Rating Collistructural Engineering and PS&E Design Drawings (12 Assumed) Specifications Cost Estimate QC Labor Subtotal: Relimburas blots CONSTRUCTION SUPPORT SERVICES Invoking and Progress Reports Project Meetings & Coordination Construction Submittal Reviews Requests for Information (RFIs) Record Drawings	2 2 2 2 2 2	20 18 8 6 56 12 30 4 4 4	32		114 8 4 24 154	24 24 24 24 268 268 268 8			190		12			\$9,805 \$79,775 \$7,930 \$5,362 \$7,798 \$110,670 \$0.00 \$3,676 \$5,700 \$6,171 \$4,250 \$4,906
4.10 4.20 5 5.10 5.20 5.30 5.40	SPECIFICATIONS AND COST ESTIMATE (PS&E) Construction Load Rating Collistruction Load Rating Collistruction Engineering and PS&E Design Drawings (12 Assumed) Specifications Cost Estimate OC  Labor Subtotal: Relimburasabless CONSTRUCTION SUPPORT SERVICES Invoicing and Progress Reports Project Meetings & Coordination Construction Submittal Reviews Requests for Information (RFIs) Record Drawings  Labor Subtotal: Relimburasabless	2 2 2 2 2 2	20 18 8 6 56 12 30 4 4 4 4	32	0	114 8 4 24 154 154	160 24 24 24 258 268 30 18 8	0	0	190	0	12	0	0	\$9,805 \$79,775 \$7,930 \$5,362 \$7,798 \$110,670 \$0.00 \$3,676 \$5,700 \$6,171 \$4,250 \$4,906
4.10 4.20 5 5.10 5.20 5.30 5.40	SPECIFICATIONS AND COST ESTIMATE (PS&E)  Construction Load Rating Civil/Structural Engineering and PS&E  Design Drawings (12 Assumed)  Specifications Cost Estimate  QC  Labor Subtotal: Rolimburs sholes  CONSTRUCTION SUPPORT SERVICES Invoicing and Progress Reports Project Meetings & Coordination Construction Submittal Reviews Requests for Information (RFIs) Record Drawings  Labor Subtotal: Relimburs abless  Labor Subtotal: Labor Subtotal: Labor Subtotal: Labor Subtotal: Labor Subtotal: Labor Sum:	2 2 2 2 2 2	20 18 8 6 56 12 30 4 4 4	32		114 8 4 24 154	24 24 24 24 268 268 268 8			190		12			\$0,805 \$79,775 \$7,930 \$5,362 \$7,798 \$110,670 \$0.00 \$3,676 \$5,700 \$6,171 \$4,250 \$4,906 \$24,703 \$0.00 \$165,481
4.10 4.20 5 5.10 5.20 5.30 5.40	SPECIFICATIONS AND COST ESTIMATE (PS&E) Construction Load Rating Collistruction Load Rating Collistruction Engineering and PS&E Design Drawings (12 Assumed) Specifications Cost Estimate OC  Labor Subtotal: Relimburasabless CONSTRUCTION SUPPORT SERVICES Invoicing and Progress Reports Project Meetings & Coordination Construction Submittal Reviews Requests for Information (RFIs) Record Drawings  Labor Subtotal: Relimburasabless	2 2 2 2 2 2	20 18 8 6 56 12 30 4 4 4 4	32	0	114 8 4 24 154 154	160 24 24 24 258 268 30 18 8	0	0	190	0	12	0	0	\$9,805 \$79,775 \$7,930 \$5,362 \$7,798 \$110,670 \$0.00 \$3,676 \$5,700 \$6,171 \$4,250 \$4,906

#### Fee Schedule

Consultant: KPFF, Inc.

Position Classification	Direct Salary Rate	ICR @ <u>144.97%</u>	<b>Profit</b> @ <u>25.70%</u>	Max Rate Per Hour
_Principal	\$81.58	\$118.27	\$20.97	\$220.81
Project Manager	\$70.20	\$101.76	\$18.04	\$190.00
Senior Professional Engineer II	\$70.20	\$101.76	\$18.04	\$190.00
Senior Professional Engineer I	\$68.23	\$98.91	\$17.54	\$184.68
Design Engineer II	\$61.70	\$89.44	\$15.86	\$167.00
Design Engineer I	\$48.86	\$70.83	\$12.56	\$132.25
Project Engineer	\$46.22	\$67.01	\$11.88	\$125.10
Intern	\$28.00	\$40.59	\$7.20	\$75.79
CAD Drafter II	\$54.31	\$78.73	\$13.96	\$147.00
CAD Drafter I	\$46.16	\$66.92	\$11.86	\$124.94
Project Coordinator	\$42.98	\$62.31	\$11.05	\$116.33
Administration	\$31.50	\$45.67	\$8.10	\$85.26

The indirect cost rate (ICR), profit, and max rate per hour listed above are the maximum rates payable under this AGREEMENT. Rates invoiced shall be based on the direct salary of the individual employee plus ICR plus profit and shall not exceed the Max Rate Per Hour for each classification listed in this Exhibit D without prior written consent of the COUNTY.

Subconsultant Services and Other Direct Costs (ODC) will be reimbursed at the Actual Cost to the Consultant with no markup. ODCs are limited to the following items:

Reimbursable Classifications	Rates
Mileage	Current IRS Rate
Outside Vendor Costs	At Cost
Per Diem	At Cost up to Current GSA Rate with receipts
Airfare	At Cost

Any ODC not included in the above list shall not be eligible for payment without prior written consent of the County. All reimbursable charges must be necessary for the services provided under this AGREEMENT.



Development Division

Contract Services Office PO Box 47408 Olympia, WA 98504-7408 7345 Linderson Way SW Turnwater, WA 98501-6504

TTY: 1-800-833-6388 www.wsdot.wa.gov

October 27, 2022

KPFF, Inc. 1601 Fifth Avenue, Ste 1600 Seattle, WA 98101-3665

Subject: Acceptance FYE 2022 ICR - Cognizant Review

Dear Marci Monroe-Jones:

We have accepted your firms FYE 2022 Indirect Cost Rate (ICR) based on the "Cognizant Review" from the Washington State Department of Transportation Audit Office as follows:

Home Rate: 144.97%

Home Facilities Capital Cost of Money (FCCM): 0.19%

Field Rate: 109.91%

Field Facilities Capital Cost of Money (FCCM): 0.04%

This rate will be applicable for WSDOT Agreements and Local Agency Contracts in Washington only. This rate may be subject to additional review if considered necessary by WSDOT. Your ICR must be updated on an annual basis.

Costs billed to agreements/contracts will still be subject to audit of actual costs, based on the terms and conditions of the respective agreement/contract.

Any other entity contracting with your firm is responsible for determining the acceptability of the ICR.

If you have any questions, feel free to contact our office at (360) 705-7019 or via email <a href="mailto:consultantrates@wsdot.wa.gov">consultantrates@wsdot.wa.gov</a>.

Regards:

Schatzie Harvey (Oct 27, 2022 11:26 PDT) SCHATZIE HARVEY, CPA

Contract Services Manager

SH:ah

# **Chudgar Engineering Company – Cost Computations**

Classification	Direct Hourly Rate	Total Hours	X	Negotiated Hourly Rate	=		Cost
Principal Structural Engineer	\$119.80	123.00	X	\$260.00	=	\$	31,980.24
Senior Structural Engineer	\$85.00	32.00	_x	\$184.48	_	\$	5,903.22
Senior Structural Design Engineer	\$55.00	193.00	_ x	\$119.37	=		23,037.73
Structural Design Engineer	\$50.00	0.00	_ x	\$108.52	_		-
Admin	\$40.00	16.00	_ X	\$86.81	=	\$	1,388.99
	-	0.00	X	\$0.00	=	\$	-
	-	0.00	X	\$0.00	=	\$	-
	-	0.00	X	\$0.00	=	\$	-
	-	0.00	X	\$0.00	=	\$	-
	-	0.00	X	\$0.00	=	\$	-
	-	0.00	_ X	\$0.00	=	\$	-
	-	0.00	_ x	\$0.00	=	\$	-
	-	0.00	_ x	\$0.00	=	\$	-
	-	0.00	X	\$0.00	=	\$	-
	-	0.00	X	\$0.00	=	\$	-
	-	0.00	X	\$0.00	=	\$	-
	-	0.00	X	\$0.00	=	\$	-
	-	0.00	X	\$0.00	=	\$	-
	-	0.00	X	\$0.00	=	\$	-
	-	0.00	X	\$0.00	=	\$	-
Reimbursables			•	Subtotal		\$	62,310.18
Reillibui sables						\$	
					-	\$	-
					-	\$ \$ \$	
						\$	
					-	\$	-
Subtotal					L	\$	
Sastotal						Ψ.	
GRAND TOTAL:							\$62,310.18

lanuary 25, 2023			Chudgar Engine	eering Company			CE
andary 20, 2020	Delectors	Continu	Senior				OL.
od Pridgo Truco Pridgo Dobabilitation Praiset	Principal	Senior	Structural	Structural	Advito	THE OO	
ed Bridge Truss Bridge Rehabilitation Project	Structural	Structural	Design	Design	Admin	Title 20	
	Engineer	Engineer	Engineer	Engineer			
Item SCOPE OF WORK	\$260.00	\$184.48	\$119.37	\$108.52	\$86.81	\$0.00	
1 PROJECT MANAGEMENT & ADMINISTRATION							
1.10 Invoicing and Progress Reports	8	{			8	1	\$2,775
		3	1			3	
1.20 Project Meetings & Coordination	6	<u> </u>	ļ	ļ		ş	\$1,560
		<u> </u>	ļ			<u> </u>	
		<b>{</b>	ļ			<b>{</b>	
		<u> </u>				<u> </u>	,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,
		}	1			}	
						-	
Labor Subtotal:	14	0	0	0	8	0	\$4,335
						,	* 1,122
		~					
					\		
CIVIL/STRUCTURAL ENGINEERING AND PLANS,							
4 SPECIFICATIONS AND COST ESTIMATE (PS&E)	80	20	160				\$43.5AR
SPECIFICATIONS AND COST ESTIMATE (PS&E)  4.10   Construction Load Rating	80	20	160				\$43,588
SPECIFICATIONS AND COST ESTIMATE (PS&E)     Construction Load Rating     Civil/Structural Engineering and PS&E	80	20 12	160 20				\$43,588 \$6,681
SPECIFICATIONS AND COST ESTIMATE (PS&E)     Construction Load Rating     Civil/Structural Engineering and PS&E     Design Drawings (12 Assumed)		20 12	·				
SPECIFICATIONS AND COST ESTIMATE (PS&E)     Construction Load Rating     Civil/Structural Engineering and PS&E		20 12	·				
SPECIFICATIONS AND COST ESTIMATE (PS&E)  4.10 Construction Load Rating  4.20 Civil/Structural Engineering and PS&E  Design Drawings (12 Assumed)		20 12	·				
SPECIFICATIONS AND COST ESTIMATE (PS&E)  4.10 Construction Load Rating  4.20 Civil/Structural Engineering and PS&E      Design Drawings (12 Assumed)      Specifications      Cost Estimate		20 12	·				
SPECIFICATIONS AND COST ESTIMATE (PS&E)  4.10 Construction Load Rating  4.20 Civil/Structural Engineering and PS&E      Design Drawings (12 Assumed)      Specifications		20 12	·				
SPECIFICATIONS AND COST ESTIMATE (PS&E)  4.10 Construction Load Rating  4.20 Civil/Structural Engineering and PS&E      Design Drawings (12 Assumed)      Specifications      Cost Estimate      QC	8	12	20				\$6,681
4 SPECIFICATIONS AND COST ESTIMATE (PS&E)  4.10 Construction Load Rating  4.20 Civil/Structural Engineering and PS&E  Design Drawings (12 Assumed)  Specifications  Cost Estimate  QC  Labor Subtotal:		20 12 32	·	0	0	0	
SPECIFICATIONS AND COST ESTIMATE (PS&E)  4.10 Construction Load Rating  4.20 Civil/Structural Engineering and PS&E     Design Drawings (12 Assumed)     Specifications     Cost Estimate     QC	8	12	20	0	0	0	\$6,681
SPECIFICATIONS AND COST ESTIMATE (PS&E)  4.10 Construction Load Rating 4.20 Civil/Structural Engineering and PS&E     Design Drawings (12 Assumed)     Specifications     Cost Estimate     QC      Labor Subtotal:     Reimbursables: 5 CONSTRUCTION SUPPORT SERVICES	8	12	20	0	0	0	\$6,681
SPECIFICATIONS AND COST ESTIMATE (PS&E)  4.10 Construction Load Rating 4.20 Civil/Structural Engineering and PS&E     Design Drawings (12 Assumed)     Specifications     Cost Estimate     QC      Labor Subtotal:     Reimbursables:  5 CONSTRUCTION SUPPORT SERVICES	8	12	20	0	0	0	\$6,681
4 SPECIFICATIONS AND COST ESTIMATE (PS&E) 4.10 Construction Load Rating 4.20 Civil/Structural Engineering and PS&E Design Drawings (12 Assumed) Specifications Cost Estimate QC  Labor Subtotal: Reimbursables: 5 CONSTRUCTION SUPPORT SERVICES 5.10 Invoicing and Progress Reports	8	12	20	0		0	\$6,681
4 SPECIFICATIONS AND COST ESTIMATE (PS&E)  4.10 Construction Load Rating  4.20 Civil/Structural Engineering and PS&E  Design Drawings (12 Assumed)  Specifications  Cost Estimate  QC  Labor Subtotal:  Roimbursables:  5 CONSTRUCTION SUPPORT SERVICES  5.10 Invoicing and Progress Reports  5.20 Project Meetings & Coordination	88	12	180	0		0	\$6,681 \$50,269 \$2,775
4 SPECIFICATIONS AND COST ESTIMATE (PS&E)  4.10 Construction Load Rating  4.20 Civil/Structural Engineering and PS&E  Design Drawings (12 Assumed)  Specifications  Cost Estimate  QC  Labor Subtotal:  Reimbursables:  5 CONSTRUCTION SUPPORT SERVICES  5.10 Invoicing and Progress Reports  5.20 Project Meetings & Coordination  5.30 Construction Submittal Reviews	8 88 8	12	180	0		0	\$6,681 \$50,269 \$2,775 \$3,794
4 SPECIFICATIONS AND COST ESTIMATE (PS&E)  4.10 Construction Load Rating  4.20 Civil/Structural Engineering and PS&E  Design Drawings (12 Assumed)  Specifications  Cost Estimate  QC  Labor Subtotal:  Reimbursabless  5 CONSTRUCTION SUPPORT SERVICES  5.10 Invoicing and Progress Reports  5.20 Project Meetings & Coordination  5.30 Construction Submittal Reviews  5.40 Requests for Information (RFIs)	88888	12	180	0		0	\$6,681 \$50,269 \$2,775
4 SPECIFICATIONS AND COST ESTIMATE (PS&E)  4.10 Construction Load Rating  4.20 Civil/Structural Engineering and PS&E  Design Drawings (12 Assumed)  Specifications  Cost Estimate  QC  Labor Subtotal:  Reimbursables:  5 CONSTRUCTION SUPPORT SERVICES  5.10 Invoicing and Progress Reports  5.20 Project Meetings & Coordination  5.30 Construction Submittal Reviews	8 88 8	12	180	0		0	\$6,681 \$50,269 \$2,775 \$3,794
4 SPECIFICATIONS AND COST ESTIMATE (PS&E)  4.10 Construction Load Rating  4.20 Civil/Structural Engineering and PS&E  Design Drawings (12 Assumed)  Specifications  Cost Estimate  QC  Labor Subtotal:  Reimbursabless  5 CONSTRUCTION SUPPORT SERVICES  5.10 Invoicing and Progress Reports  5.20 Project Meetings & Coordination  5.30 Construction Submittal Reviews  5.40 Requests for Information (RFIs)	8 88 8	12	180	0		0	\$6,681 \$50,269 \$2,775 \$3,794
4 SPECIFICATIONS AND COST ESTIMATE (PS&E)  4.10 Construction Load Rating  4.20 Civil/Structural Engineering and PS&E  Design Drawings (12 Assumed)  Specifications  Cost Estimate  QC  Labor Subtotal:  Reimbursabless  5 CONSTRUCTION SUPPORT SERVICES  5.10 Invoicing and Progress Reports  5.20 Project Meetings & Coordination  5.30 Construction Submittal Reviews  5.40 Requests for Information (RFIs)	8 88 8	12	180	0		0	\$6,681 \$50,269 \$2,775 \$3,794
4 SPECIFICATIONS AND COST ESTIMATE (PS&E) 4.10 Construction Load Rating 4.20 Civil/Structural Engineering and PS&E	8 88 8 8 8 8 8 8 8 8 8 8 8 8 8 8 8 8 8 8	32	180 10 3		8		\$50,269 \$50,269 \$2,775 \$3,794 \$1,138
4 SPECIFICATIONS AND COST ESTIMATE (PS&E) 4.10 Construction Load Rating 4.20 Civil/Structural Engineering and PS&E	8 88 8	12	180	0		0	\$6,681 \$50,269 \$2,775 \$3,794
4 SPECIFICATIONS AND COST ESTIMATE (PS&E) 4.10 Construction Load Rating 4.20 Civil/Structural Engineering and PS&E	8 88 8 10 3	32	180 10 3	0	8	0	\$50,269 \$50,269 \$2,775 \$3,794 \$1,138
4 SPECIFICATIONS AND COST ESTIMATE (PS&E)  4.10 Construction Load Rating 4.20 Civil/Structural Engineering and PS&E	8 88 8 10 3	32	180 10 3	0	8	0	\$50,269 \$50,269 \$2,775 \$3,794 \$1,138
4 SPECIFICATIONS AND COST ESTIMATE (PS&E)  4.10 Construction Load Rating 4.20 Civil/Structural Engineering and PS&E	8 8 8 10 3	32	180 180 10 3	0	8	0	\$6,681 \$50,269 \$2,775 \$3,794 \$1,138
4 SPECIFICATIONS AND COST ESTIMATE (PS&E)  4.10 Construction Load Rating 4.20 Civil/Structural Engineering and PS&E  Design Drawings (12 Assumed)  Specifications  Cost Estimate QC  Labor Subtotal:  Reimbursables:  5 CONSTRUCTION SUPPORT SERVICES  5.10 Invoicing and Progress Reports  5.20 Project Meetings & Coordination  5.30 Construction Submittal Reviews  5.40 Requests for Information (RFIs)  5.50 Record Drawings  Labor Subtotal:  Reimbursables:	8 88 8 10 3	32	180 10 3	0	8	0	\$6,681 \$50,269 \$2,775 \$3,794 \$1,138 \$7,706
4 SPECIFICATIONS AND COST ESTIMATE (PS&E)  4.10 Construction Load Rating  4.20 Civil/Structural Engineering and PS&E  Design Drawings (12 Assumed)  Specifications  Cost Estimate QC  Labor Subtotal:  Reimbursables:  5 CONSTRUCTION SUPPORT SERVICES  5.10 Invoicing and Progress Reports  5.20 Project Meetings & Coordination  5.30 Construction Submittal Reviews  5.40 Requests for Information (RFIs)  5.50 Record Drawings  Labor Subtotal:  Reimbursables:	8 8 8 10 3	32	180 180 10 3	0	8	0	\$6,681 \$50,269 \$2,775 \$3,794 \$1,138

#### Fee Schedule

#### **Subconsultant: Chudgar Engineering Company**

Position Classification	Direct Salary Rate	ICR @ <u>91.33%</u>	<b>Profit</b> @25.70%	Max Rate Per Hour
Principal Structural Engineer	\$119.80	\$109.41	\$30.79	\$260.00
Senior Structural Engineer	\$85.00	\$77.63	\$21.85	\$184.48
Senior Structural Design Engineer	\$55.00	\$50.23	\$14.14	\$119.37
Structural Design Engineer	\$50.00	\$45.67	\$12.85	\$108.52
Admin	\$40.00	\$36.53	\$10.28	\$86.81

The indirect cost rate (ICR), profit, and max rate per hour listed above are the maximum rates payable under this AGREEMENT. Rates invoiced shall be based on the direct salary of the individual employee plus ICR plus profit and shall not exceed the Max Rate Per Hour for each classification listed in this Exhibit E without prior written consent of the COUNTY.

Other Direct Costs (ODC) will be reimbursed at the Actual Cost to the subconsultant with no markup. ODCs are limited to the following items:

Reimbursable Classifications	Rates
Mileage	Current IRS Rate
Outside Vendor Costs	At Cost

Any ODC not included in the above list shall not be eligible for payment without prior written consent of the County. All reimbursable charges must be necessary for the services provided under this AGREEMENT.



Development Division Contract Services Office PO Box 47408 Olympia, WA 98504-7408 7345 Linderson Way SW

Tumwater, WA 98501-6504

TTY: 1-800-833-6388 www.wsdot.wa.gov

December 5, 2022

Chudgar Engineering Company 1510 140<sup>th</sup> Avenue NE, Suite 203 Bellevue, WA 98005

Subject: Acceptance FYE 2021 ICR - Audit Office Review

Dear Samir Chudgar:

Transmitted herewith is the WSDOT Audit Office's memo of "Acceptance" of your firm's FYE 2021 Indirect Cost Rate (ICR) of 91.33% of direct labor. This rate will be applicable for WSDOT Agreements and Local Agency Contracts in Washington only. This rate may be subject to additional review if considered necessary by WSDOT. Your ICR must be updated on an annual basis.

Costs billed to agreements/contracts will still be subject to audit of actual costs, based on the terms and conditions of the respective agreement/contract.

This was not a cognizant review. Any other entity contracting with your firm is responsible for determining the acceptability of the ICR.

If you have any questions, feel free to contact our office at (360) 705-7019 or via email consultantrates@wsdot.wa.gov.

Regards;

Schatzie Harvey (Dec 5, 2022 14:24 PST)

SCHATZIE HARVEY, CPA

Contract Services Manager

SH:ah

# Exhibit F - Title VI Assurances Appendix A & E

#### APPENDIX A

During the performance of this contract, the contractor, for itself, its assignees, and successors in interest (hereinafter referred to as the "contractor") agrees as follows:

- 1. **Compliance with Regulations:** The contractor (hereinafter includes consultants) will comply with the Acts and the Regulations relative to Non-discrimination in Federally-assisted programs of the U.S. Department of Transportation, Washington State Department of Transportation, as they may be amended from time to time, whichare herein incorporated by reference and made a part of this contract.
- 2. Non-discrimination: The contractor, with regard to the work performed by it during the contract, will not discriminate on the grounds of race, color, or national origin in the selection and retention of subcontractors, including procurements of materials and leases of equipment. The contractor will not participate directly or indirectly in the discrimination prohibited by the Acts and the Regulations, including employment practices when the contract covers any activity, project, or program set forth in Appendix B of 49 CFR Part 21.
- 3. Solicitations for Subcontracts, Including Procurements of Materials and Equipment: In all solicitations, either by competitive bidding, or negotiation made by the contractor for work to be performed under a subcontract, including procurements of materials, or leases of equipment, each potential subcontractor or supplier will be notified by the contractor of the contractor's obligations under this contract and the Acts and the Regulations relative to Non-discrimination on the grounds of race, color, or national origin.
- 4. **Information and Reports:** The contractor will provide all information and reports required by the Acts, the Regulations, and directives issued pursuant thereto and will permit access to its books, records, accounts, other sources of information, and its facilities as may be determined by the Recipient or the Washington State Department of Transportation to be pertinent to ascertain compliance with such Acts, Regulations, and instructions. Where any information required of a contractor is in the exclusive possession of another who fails or refuses to furnish the information, the contractor will so certify to the Recipient or the Washington State Department of Transportation, as appropriate, and will set forth what efforts it has made to obtain the information.
- 5. Sanctions for Noncompliance: In the event of a contractor's noncompliance with the Non-discrimination provisions of this contract, the Recipient will impose such contract sanctions as it or the Washington State Department of Transportation may determine to be appropriate, including, but not limited to:
  - a. withholding payments to the contractor under the contract until the contractor complies; and/or
  - b. cancelling, terminating, or suspending a contract, in whole or in part.
- 6. **Incorporation of Provisions:** The contractor will include the provisions of paragraphs one through six in every subcontract, including procurements of materials and leases of equipment, unless exempt by the Acts, the Regulations and directives issued pursuant thereto. The contractor will take action with respect to any subcontract or procurement as the Recipient or the Washington State Department of Transportation may direct as ameans of enforcing such provisions including sanctions for noncompliance. Provided, that if the contractor becomes involved in, or is threatened with litigation by a subcontractor, or supplier because of such direction, the contractor may request the Recipient to enter into any litigation to protect the interests of the Recipient. In addition, the contractor may request the United States to enter into the litigation to protect the interests of the United States.

# Exhibit F - Title VI Assurances Appendix A & E

#### APPENDIX E

During the performance of this contract, the contractor, for itself, its assignees, and successors in interest (hereinafter referred to as the "contractor") agrees to comply with the following non-discrimination statutes and authorities; including but not limited to:

#### **Pertinent Non-Discrimination Authorities:**

- Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits discrimination on the basis of race, color, national origin); and 49 CFR Part 21.
- The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, (42 U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose property has been acquired because of Federal or Federal-aid programs and projects);
- Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination on the basis of sex);
- Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, (prohibits discrimination on the basis of disability); and 49 CFR Part 27;
- The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits discrimination on the basis of age);
- Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as amended, (prohibits discrimination based on race, creed, color, national origin, or sex);
- The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage and applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act of 1975 and Section 504 of the Rehabilitation Act of 1973, by expanding the definition of the terms "programs or activities" to include all of the programs or activities of the Federal-aid recipients, sub-recipients and contractors, whether such programs or activities are Federally funded or not);
- Titles II and III of the Americans with Disabilities Act, which prohibit discrimination on the basis of disability in the operation of public entities, public and private transportation systems, places of public accommodation, and certain testing entities (42 U.S.C. §§ 12131-12189) as implemented by Department of Transportation regulations at 49 C.F.R. parts 37 and 38;
- The Federal Aviation Administration's Non-discrimination statute (49 U.S.C. § 47123) (prohibits discrimination on the basis of race, color, national origin, and sex);
- Executive Order 12898, Federal Actions to Address Environmental Justice in Minority Populations and Low-Income Populations, which ensures discrimination against minority populations by discouraging programs, policies, and activities with disproportionately high and adverse human health or environmental effects on minority and low-income populations;
- Executive Order 13166, Improving Access to Services for Persons with Limited English Proficiency, and resulting agency guidance, national origin discrimination includes discrimination because of limited English proficiency (LEP). To ensure compliance with Title VI, you must take reasonable steps to ensure that LEP persons have meaningful access to your programs (70 Fed. Reg. at 74087 to 74100);
- Title IX of the Education Amendments of 1972, as amended, which prohibits you from discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq).

# Exhibit G Certification Document

Exhibit G-1(a)	Certification of Consultant
Exhibit G-1(b)	Certification of Snohomish County Executive
Exhibit G-2	Certification Regarding Debarment, Suspension and Other Responsibility Matters - Primary Covered Transactions
Exhibit G-3	Certification Regarding the Restrictions of the Use of Federal Funds for Lobbying
Exhibit G-4	Certificate of Current Cost or Pricing Data

# **Exhibit G-1(a) Certification of Consultant**

I hereby certify that I am the and duly authorized representative of the firm of KPFF, Inc. whose address is 1601 Fifth Avenue, Suite 1600, Seattle, WA 98101 and that neither the above firm nor I have

- a) Employed or retained for a commission, percentage, brokerage, contingent fee, or other consideration, any firm or person (other than a bona fide employee working solely for me or the above CONSULTANT) to solicit or secure this AGREEMENT;
- b) Agreed, as an express or implied condition for obtaining this contract, to employ or retain the services of any firm or person in connection with carrying out this AGREEMENT; or
- c) Paid, or agreed to pay, to any firm, organization or person (other than a bona fide employee working solely for me or the above CONSULTANT) any fee, contribution, donation, or consideration of any kind for, or in connection with, procuring or carrying out this AGREEMENT; except as hereby expressly stated (ifany);

I acknowledge that this certificate is to be furnished to the Washington State Department of Transportation and the Federal Highway Administration, U.S. Department of Transportation in connection with this AGREEMENT involving participation of Federal-aid highway funds, and is subject to applicable State and Federal laws, both criminal and civil.

KPFF, Inc.		
Consultant (Firm Name)		
Signature (Authorized Official of Consultant)	Date	

# Exhibit G-1(b) Certification of Snohomish County Executive I hereby certify that I am the: **Snohomish County Executive** X **Executive Director** of Snohomish County, Washington and KPFF, Inc. or its representative has not been required, directly or indirectly as an express or implied condition in connection with obtaining or carrying out this AGREEMENT to: a) Employ or retain, or agree to employ to retain, any firm or person; o b) Pay, or agree to pay, to any firm, person, or organization, any fee, contribution, donation, or consideration of any kind; except as hereby expressly stated (if any): I acknowledge that this certificate is to be furnished to Washington State Department of Transportation and the Federal Highway Administration, U.S. Department of Transportation, in connection with this AGREEMENT involving participation of Federal-aid highway funds, and is subject to applicable State and Federal laws, both criminal and civil. Signature Date

# Exhibit G-2 Certification Regarding Debarment Suspension and Other Responsibility Matters - Primary Covered Transactions

- I. The prospective primary participant certifies to the best of its knowledge and belief, that it and its principals:
  - A. Are not presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from covered transactions by any Federal department or agency;
  - B. Have not within a three (3) year period preceding this proposal been convicted of or had a civil judgment rendered against them for commission of fraud or a criminal offense in connection with obtaining, attempting to obtain, or performing a public (Federal, State, or local) transaction or contract under a public transaction; violation of Federal or State anti-trust statues or commission of embezzlement, theft, forgery, bribery, falsification or destruction of records, making false statements, or receiving stolen property;
  - C. Are not presently indicted for or otherwise criminally or civilly charged by a governmental entity (Federal, State, or local) with commission of any of the offenses enumerated in paragraph (1)(b) of this certification; an
  - D. Have not within a three (3) year period preceding this application / proposal had one or more public transactions (Federal, State and local) terminated for cause or default.
- II. Where the prospective primary participant is unable to certify to any of the statements in this certification such prospective participant shall attach an explanation to this proposal.

KPFF, Inc.		
Consultant (Firm Name)		
Signature (Authorized Official of Consultant)	Date	

# Exhibit G-3 Certification Regarding the Restrictions of the Use of Federal Funds for Lobbying

The prospective participant certifies, by signing and submitting this bid or proposal, to the best of his or her knowledge and belief, that:

- 1. No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any person for influencing or attempting to influence an officer or employee of any Federal agency, a Member of Congress, an officer or employee of Congress, or any employee of a Member of Congress in connection with the awarding of any Federal contract, the making of any Federal grant, the making of any Federal loan, the entering into of any cooperative AGREEMENT, and the extension, continuation, renewal, amendment, or modification of Federal contract, grant, loan or cooperative AGREEMENT.
- 2. If any funds other than Federal appropriated funds have been paid or will be paid to any person for influencing or attempting to influence an officer or employee of any Federal agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with this Federal contract, grant, loan or cooperative AGREEMENT, the undersigned shall complete and submit Standard Form LLL, "Disclosure Form to Report Lobbying," in accordance with its instructions.

This certification is a material representation of fact upon which reliance was placed when this transaction was made or entered into. Submission of this certification is a prerequisite for making or entering into this transaction imposed by Section 1352, Title 31, U.S. Code. Any person who fails to file the require certification shall be subject to a civil penalty of not less than \$10,000.00, and not more than \$100,000.00 for each such failure.

The prospective participant also agrees by submitting his or her bid or proposal that he or she shall require that the language of this certification be included in all lower tier sub-contracts, which exceed \$100,000 and that all such sub-recipients shall certify and disclose accordingly.

KPFF, Inc.		
Consultant (Firm Name)		
Signature (Authorized Official of Consultant)	 Date	

# **Exhibit G-4 Certification of Current Cost or Pricing Data**

This is to certify that, to the best of my knowledge and belief, the cost or pricing data (as defined in section of the Federal Acquisition Regulation (FAR) and required under FAR subsection 15.403-4) submitted, either actually or by specific identification in writing, to the Contracting Officer or to the Contracting Officer's representative in support of RFQ-22-010TB\* are accurate, complete and current as of 12/09/2022.

This certification includes the cost or pricing data supporting any advance AGREEMENT's and forward pricing rate AGREEMENT's between the offer or and the Government that are part of the proposal.

Firm: KPFF, Inc.	
Signature	Title
Date of Execution: The date of the last party to sign***	

<sup>\*</sup>Identify the proposal, quotation, request for pricing adjustment, or other submission involved, giving the appropriate identifying number (e.g. project title.)

\*\*Insert the day, month, and year, when price negotiations were concluded and price AGREEMENT was reached.

<sup>\*\*\*</sup>Insert the day, month, and year, of signing, which should be as close as practicable to the date when the price negotiations were concluded and the contract price was agreed to.

### To Be Used Only If Insurance Requirements Are Increased

The professional liability limit of the CONSULTANT to the AGENCY identified in Section XII, Legal Relations and Insurance of this Agreement is amended to \$2,000,000.

The CONSULTANT shall provide Professional Liability insurance with minimum per occurrence limits in the amount of \$2,000,000.

Such insurance coverage shall be evidenced by one of the following methods:

- Certificate of Insurance
- Self-insurance through an irrevocable Letter of Credit from a qualified financial institution

Self-insurance through documentation of a separate fund established exclusively for the payment of professional liability claims, including claim amounts already reserved against the fund, safeguards established for payment from the fund, a copy of the latest annual financial statements, and disclosure of the investment portfolio for those funds.

Should the minimum Professional Liability insurance limit required by the AGENCY as specified above exceed \$1 million per occurrence or the value of the contract, whichever is greater, then justification shall be submitted to the Federal Highway Administration (FHWA) for approval to increase the minimum insurance limit.

If FHWA approval is obtained, the AGENCY may, at its own cost, reimburse the CONSULTANT for the additional professional liability insurance required.

Notes: Cost of added insurance requirements: \$
---

- Include all costs, fee increase, premiums.
- This cost shall not be billed against an FHWA funded project.
- For final contracts, include this exhibit

# Alleged Consultant Design Error Procedures

The purpose of this exhibit is to establish a procedure to determine if a consultant has alleged design error is of a nature that exceeds the accepted standard of care. In addition, it will establish a uniform method for the resolution and/or cost recovery procedures in those instances where the agency believes it has suffered some material damage due to the alleged error by the consultant.

# Step 1 Potential Consultant Design Error(s) is Identified by Agency's Project Manager

At the first indication of potential consultant design error(s), the first step in the process is for the Agency's project manager to notify the Director of Public Works or Agency Engineer regarding the potential design error(s). For federally funded projects, the Region Local Programs Engineer should be informed and involved in these procedures. (Note: The Director of Public Works or Agency Engineer may appoint an agency staff person other than the project manager, who has not been as directly involved in the project, to be responsible for the remaining steps in these procedures.)

## **Step 2 Project Manager Documents the Alleged Consultant Design Error(s)**

After discussion of the alleged design error(s) and the magnitude of the alleged error(s), and with the Director of Public Works or Agency Engineer's concurrence, the project manager obtains more detailed documentation than is normally required on the project. Examples include all decisions and descriptions of work, photographs, records of labor, materials, and equipment.

# **Step 3 Contact the Consultant Regarding the Alleged Design Error(s)**

If it is determined that there is a need to proceed further, the next step in the process is for the project manager to contact the consultant regarding the alleged design error(s) and the magnitude of the alleged error(s). The project manager and other appropriate agency staff should represent the agency and the consultant should be represented by their project manager and any personnel (including sub-consultants) deemed appropriate for the alleged design error(s) issue.

## Step 4 Attempt to Resolve Alleged Design Error with Consultant

After the meeting(s) with the consultant have been completed regarding the consultant's alleged design error(s), there are three possible scenarios:

- It is determined via mutual agreement that there is not a consultant design error(s). If this is the case, then the process will not proceed beyond this point.
- It is determined via mutual agreement that a consultant design error(s) occurred. If this is the case, then the Director of Public Works or Agency Engineer, or their representatives, negotiate a settlement with the consultant. The settlement would be paid to the agency or the amount would be reduced from the consultant's agreement with the agency for the services on the project in which the design error took place. The agency is to provide LP, through the Region Local Programs Engineer, a summary of the settlement for review and to make adjustments, if any, as to how the settlement affects federal reimbursements. No further action is required.
- There is not a mutual agreement regarding the alleged consultant design error(s). The consultant may request that the alleged design error(s) issue be forwarded to the Director of Public Works or Agency Engineer for review. If the Director of Public Works or Agency Engineer, after review with their legal counsel, is not able to reach mutual agreement with the consultant, proceed to Step 5.

# **Step 5 Forward Documents to Local Programs**

For federally funded projects, all available information, including costs, should be forwarded through the Region Local Programs Engineer to LP for their review and consultation with the FHWA. LP will meet with representatives of the agency and the consultant to review the alleged design error(s), and attempt to find a resolution to the issue. If necessary, LP will request assistance from the Attorney General's Office for legal interpretation. LP will also identify how the alleged error(s) affects eligibility of project costs for federal reimbursement.

- If mutual agreement is reached, the agency and consultant adjust the scope of work and costs to reflect the agreed upon resolution. LP, in consultation with FHWA, will identify the amount of federal participation in the agreed upon resolution of the issue.
- If mutual agreement is not reached, the agency and consultant may seek settlement by arbitration or by litigation.

# **Consultant Claim Procedures**

The purpose of this exhibit is to describe a procedure regarding claim(s) on a consultant agreement. The following procedures should only be utilized on consultant claims greater than \$1,000. If the consultant's claim(s) total a \$1,000 or less, it would not be cost effective to proceed through the outlined steps. It is suggested that the Director of Public Works or Agency Engineer negotiate a fair and reasonable price for the consultant's claim(s) that total \$1,000 or less.

This exhibit will outline the procedures to be followed by the consultant and the agency to consider a potential claim by the consultant.

### Step 1 Consultant Files a Claim with the Agency Project Manager

If the consultant determines that they were requested to perform additional services that were outside of the agreement's scope of work, they may be entitled to a claim. The first step that must be completed is the request for consideration of the claim to the Agency's project manager.

The consultant's claim must outline the following:

- Summation of hours by classification for each firm that is included in the claim
- Any correspondence that directed the consultant to perform the additional work;
- Timeframe of the additional work that was outside of the project scope;
- Summary of direct labor dollars, overhead costs, profit and reimbursable costs associated with the additional work; and
- Explanation as to why the consultant believes the additional work was outside of the agreement scope of work.

# Step 2 Review by Agency Personnel Regarding the Consultant's Claim for Additional Compensation

After the consultant has completed step 1, the next step in the process is to forward the request to the Agency's project manager. The project manager will review the consultant's claim and will met with the Director of Public Works or Agency Engineer to determine if the Agency agrees with the claim. If the FHWA is participating in the project's funding, forward a copy of the consultant's claim and the Agency's recommendation for federal participation in the claim to the WSDOT Local Programs through the Region Local Programs Engineer. If the claim is not eligible for federal participation, payment will need to be from agency funds.

If the Agency project manager, Director of Public Works or Agency Engineer, WSDOT Local Programs (if applicable), and FHWA (if applicable) agree with the consultant's claim, send a request memo, including backup documentation to the consultant to either supplement the agreement, or create a new agreement for the claim. After the request has been approved, the Agency shall write the supplement and/or new agreement and pay the consultant the amount of the claim. Inform the consultant that the final payment for the agreement is subject to audit. No further action in needed regarding the claim procedures.

If the Agency does not agree with the consultant's claim, proceed to step 3 of the procedures.

## **Step 3 Preparation of Support Documentation Regarding Consultant's Claim(s)**

If the Agency does not agree with the consultant's claim, the project manager shall prepare a summary for the Director of Public Works or Agency Engineer that included the following:

- Copy of information supplied by the consultant regarding the claim;
- Agency's summation of hours by classification for each firm that should be included in the claim
- Any correspondence that directed the consultant to perform the additional work;
- Agency's summary of direct labor dollars, overhead costs, profit and reimbursable costs associate with the additional work:
- Explanation regarding those areas in which the Agency does/does not agree with the consultant's claim(s);
- Explanation to describe what has been instituted to preclude future consultant claim(s); and
- Recommendations to resolve the claim.

# Step 4 Director of Public Works or Agency Engineer Reviews Consultant Claim and Agency Documentation

The Director of Public Works or Agency Engineer shall review and administratively approve or disapprove the claim, or portions thereof, which may include getting Agency Council or Commission approval (as appropriate to agency dispute resolution procedures). If the project involves federal participation, obtain concurrence from WSDOT Local Programs and FHWA regarding final settlement of the claim. If the claim is not eligible for federal participation, payment will need to be from agency funds.

# Step 5 Informing Consultant of Decision Regarding the Claim

The Director of Public Works or Agency Engineer shall notify (in writing) the consultant of their final decision regarding the consultant's claim(s). Include the final dollar amount of the accepted claim(s) and rationale utilized for the decision.

#### Step 6 Preparation of Supplement or New Agreement for the Consultant's Claim(s)

The agency shall write the supplement and/or new agreement and pay the consultant the amount of the claim. Inform the consultant that the final payment for the agreement is subject to audit

# **EXHIBIT K-2 Consultant Invoice (sample)**

**XYZ Company** 

PO Box 92-1 Everett, WA 98201 425-XXX-XXXX

Invoice Date: January 5, 2019

Invoice Number: 1001

Project Name: Puget Park Drive Extension

Project Number No. CC01-19
Period: 12/1 – 12/31/19

Employee Name	Job Classification	Hours Worked	Direct Salary Rate	Billing Rate	Total
James Jones	Principal	1	\$50.25	\$140.70	\$140.70
Terry Smy	Project Manager	4	\$39.98	\$111.94	\$447.76
Jake Jai	Clerical	3	\$16.00	\$44.80	\$134.40
				Total Labor:	\$722.86

### TASK 2 - Design

Employee	Job	Hours	Direct	Billing	
Name	Classification	Worked	Salary Rate	Rate	Total
Terry Smy	Project Manager	6	\$39.98	\$111.94	\$671.64
Dan Dell	Design Engineer	15	\$26.13	\$73.16	\$1,097.40
Cat Sams	CADD	7	\$21.33	\$59.72	\$418.04
				Total Labor:	\$2,187.08

Total Labor: \$2,909.94

### **REIMBURSABLES:**

Туре	Unit Cost	Quantity	Total
Mileage	\$0.56	75	\$42.00
Courier	\$11.13	1 _	\$11.13
	Total Re	eimbursables:	\$53 13

#### **SUBCONSULTANTS:**

Туре	Reference	Cost	Multiplier	Total
ABC Company	ABC Invoice No. 90430	\$10,000.00	1.00	\$10,000.00
LMN Company	LMN Invoice No. 122014	\$500.00	1.00	\$500.00
		Total Subconsultants:		\$10,500.00

TOTAL DUE THIS INVOICE: \$13,463.07

# EXHIBIT K-3 Consultant Progress Report (sample)

#### PROJECT PROGRESS REPORT No. 1

Project Name: Puget Park Drive Extension

Client: Snohomish County Public Works – Civil

Client Project #: 123456

Prepared By: Terry Smy, Sr. PM

XYZ Company

### TASKS ACCOMPLISHED:

#### Tasks Accomplished by XYZ Company:

- Participated in a project coordination meeting at County offices on 12/5/19. Status of survey, geotechnical
  investigations, environmental documentation, right-of-way plan preparation, right-of-way research, channelization
  plan, roadway design, and drainage design were discussed. County will prepare a survey control plan and draft
  wetland mitigation design for inclusion in the 60% PS&E package.
- Provided County with stream relocation sketches and wetland mitigation base sheet for design.

# Tasks Accomplished by Sub-consultants:

- ABC attended coordination meeting same date. ABC continued coordination with County on sitting of proposed stormwater facilities and right-of-way requirements. Reviewed utility pothole information and revised 30% drainage profiles to minimize conflicts. Began Hydraulic Report and TESC plan for 60% PS&E (based on preferred construction staging and sequencing).
- LMN attended coordination meeting same date. Coordinated with County PM on project issues. Continued work on addressing 30% comments related to structural work.

#### **SCHEDULE STATUS:**

<u>Schedule Items</u> <u>Scheduled Date</u> <u>Actual Date</u>

Contract Completion Date June 30, 2020

Traffic Analysis Report December 5, 2019 December 8, 2019
Revised Design Report December 12, 2019 December 19, 2019

#### **Explanation of Variance Between Anticipated and Actual Schedule:**

Submittal of revised Design Report was delayed pending revisions to the Traffic Analysis Report and resolution of channelization comments from the County traffic engineer and signal reviewer.

#### **BUDGET STATUS:**

Maximum Amount:\$18,364.24Due This Invoice:\$13,463.07Previous Billings To-Date:\$Remaining Authorization:\$4,901.17

PERCENT OF BUDGET EXPENDED: 73.3%

% OF PROJECT COMPLETE: 70%

#### **Explanation of Comparison of Budget vs. Estimated Completion:**

Percent of project completion is slightly behind percent of budget expended. Unforeseen delays in the approval of the channelization plan have delayed final design of the signal and drainage elements of the 60% design. Etc.