

**BID TABULATION DETAILS**

<b>Project Name</b>	THOMAS' EDDY HYDRAULIC RECONNECTION
<b>Project Numbers</b>	RR43063,WC3063
<b>Bid No.</b>	PW-25-0595SB
<b>Bid Date</b>	02/10/2026
<b>Total No of Bidders</b>	8

Snohomish County has verified all required bid documents for accuracy, unbalanced bid items, and tabulations checked, confirmed, and certified.

Bid Item No.	Description	Quantity	Unit	Average Unit Bid price	Engineer Estimate		Bidder 1		Bidder 2		Bidder 3		Bidder 4		Bidder 5		Bidder 6		Bidder 7		Bidder 8	
					Rodarte Construction		Strider Construction Co., Inc.		KLB Construction, Inc.		Earthworks Solutions		Scarsella Bros., Inc.		O M A Construction Inc		Faber Construction, Corp		Accord Contractors, LLC			
					Unit Price	Total	Unit Price	Total	Unit Price	Total	Unit Price	Total	Unit Price	Total	Unit Price	Total	Unit Price	Total	Unit Price	Total	Unit Price	Total
<b>01. PREPARATION</b>																						
1	MOBILIZATION	1.00	L.S.	597,121.00	776,000.00	776,000.00	667,000.00	667,000.00	700,000.00	700,000.00	650,000.00	650,000.00	808,314.00	808,314.00	715,000.00	715,000.00	700,000.00	700,000.00	235,154.00	235,154.00	301,500.00	301,500.00
2	CLEARING AND GRUBBING	38.00	ACRE	5,185.56	8,000.00	304,000.00	323,000.00	6,400.00	243,200.00	3,940.00	149,720.00	5,126.44	194,804.72	7,500.00	285,000.00	2,000.00	76,000.00	3,797.00	144,286.00	4,221.00	160,398.00	160,398.00
3	ARCHAEOLOGICAL AND HISTORICAL SALVAGE	81,000.00	EST.	1.00	81,000.00	81,000.00	81,000.00	81,000.00	81,000.00	81,000.00	81,000.00	81,000.00	81,000.00	81,000.00	81,000.00	81,000.00	81,000.00	81,000.00	81,000.00	81,000.00	81,000.00	81,000.00
4	CONSTRUCTION STAKING AND SURVEYING	1.00	L.S.	80,992.13	105,000.00	105,000.00	115,000.00	115,000.00	48,500.00	48,500.00	200,000.00	200,000.00	61,050.00	61,050.00	65,000.00	65,000.00	25,000.00	25,000.00	67,057.00	67,057.00	66,330.00	66,330.00
5	PROTECTION AND SUPPORT OF EXISTING UTILITIES	4,500.00	EST.	1.00	4,500.00	4,500.00	4,500.00	4,500.00	4,500.00	4,500.00	4,500.00	4,500.00	4,500.00	4,500.00	4,500.00	4,500.00	4,500.00	4,500.00	4,500.00	4,500.00	4,500.00	4,500.00
6	DISPOSAL OF SURPLUS MATERIAL	1.00	L.S.	15,701.00	2,800.00	2,800.00	2,500.00	2,500.00	3,000.00	3,000.00	1,150.00	1,150.00	63,270.00	63,270.00	10,000.00	10,000.00	15,000.00	15,000.00	12,598.00	12,598.00	18,090.00	18,090.00
<b>02. GRADING</b>																						
7	ROADWAY EXCAVATION INCL. HAUL	525.00	C.Y.	44.29	60.00	31,500.00	38.00	19,950.00	27.00	14,175.00	46.00	24,150.00	13.32	6,993.00	40.00	21,000.00	60.00	31,500.00	48.00	25,200.00	82.00	43,050.00
8	UNSUITABLE FOUNDATION EXCAVATION INCL. HAUL	168.00	C.Y.	55.95	45.00	7,560.00	40.00	6,720.00	30.00	5,040.00	46.00	7,728.00	30.59	5,139.12	40.00	6,720.00	100.00	16,800.00	77.00	12,936.00	84.00	14,112.00
<b>04. DRAINAGE</b>																						
9	DITCH EXCAVATION INCL. HAUL	20.00	C.Y.	52.31	100.00	2,000.00	40.00	800.00	48.00	960.00	56.00	1,120.00	19.49	389.80	40.00	800.00	60.00	1,200.00	73.00	1,460.00	82.00	1,640.00
10	CHANNEL EXCAVATION INCL. HAUL	150.00	C.Y.	57.31	20.00	3,000.00	40.00	6,000.00	75.00	11,250.00	46.00	6,900.00	19.49	2,923.50	40.00	6,000.00	100.00	15,000.00	56.00	8,400.00	82.00	12,300.00
11	QUARRY SPALLS	4,810.00	TON	55.35	55.00	264,550.00	70.00	336,700.00	45.00	216,450.00	30.00	144,300.00	32.57	156,661.70	46.25	222,462.50	75.00	360,750.00	68.00	327,080.00	76.00	365,560.00
12	SCHEDULE A CULV. PIPE 24 IN. DIAM.	10.00	L.F.	252.69	350.00	3,500.00	275.00	2,750.00	150.00	1,500.00	180.00	1,800.00	120.49	1,204.90	217.00	2,170.00	400.00	4,000.00	420.00	4,200.00	259.00	2,590.00
13	DROP INLET TYPE 1	1.00	EACH	3,332.50	3,500.00	3,500.00	2,400.00	2,400.00	7,000.00	5,580.00	5,580.00	1,277.99	1,277.99	2,500.00	2,500.00	4,500.00	4,500.00	3,161.00	3,161.00	241.00	241.00	
14	STREAMBED SEDIMENT	832.00	TON	66.16	75.00	62,400.00	50.00	41,600.00	70.00	58,240.00	36.00	29,952.00	64.29	53,489.28	90.00	74,880.00	80.00	66,560.00	58.00	48,256.00	81.00	67,392.00
15	STREAMBED COBBLES 4 IN	832.00	TON	67.98	90.00	74,880.00	65.00	54,080.00	70.00	58,240.00	46.00	38,272.00	63.86	53,131.52	90.00	74,880.00	80.00	66,560.00	48.00	39,936.00	81.00	67,392.00
16	TEMPORARY STREAM DIVERSION	1.00	L.S.	42,711.30	42,000.00	42,000.00	30,000.00	30,000.00	35,000.00	35,000.00	30,000.00	23,354.40	23,354.40	100,000.00	100,000.00	45,000.00	45,000.00	36,126.00	36,126.00	42,210.00	42,210.00	
17	LEEVE EXCAVATION - ON-SITE REUSE	25,000.00	C.Y.	11.98	15.00	375,000.00	5.00	125,000.00	9.00	225,000.00	15.00	375,000.00	7.77	194,250.00	9.10	227,500.00	20.00	500,000.00	15.00	375,000.00	15.00	375,000.00
18	LEEVE EXCAVATION - HAUL OFF-SITE	13,100.00	C.Y.	31.50	35.00	458,500.00	34.00	445,400.00	30.00	393,000.00	20.00	262,000.00	26.46	346,626.00	38.50	504,350.00	40.00	524,000.00	34.00	445,400.00	29.00	379,900.00
19	RIPRAP REMOVAL - HAUL OFF-SITE	1,650.00	C.Y.	42.63	35.00	57,750.00	40.00	66,000.00	26.00	42,900.00	34.00	56,100.00	57.57	94,990.50	32.50	53,625.00	55.00	90,750.00	54.00	89,100.00	42.00	69,300.00
<b>08. STRUCTURE</b>																						
20	CONTRACTOR DESIGNED BURIED STRUCTURE NO. 1"	1.00	L.S.	368,470.06	244,400.00	244,400.00	550,000.00	550,000.00	275,000.00	275,000.00	270,000.00	270,000.00	270,136.45	270,136.45	355,000.00	355,000.00	250,000.00	250,000.00	394,240.00	394,240.00	583,384.00	583,384.00
21	SHORING OR EXTRA EXCAVATION CLASS A	1.00	L.S.	34,821.88	15,000.00	75,000.00	75,000.00	25,000.00	25,000.00	25,000.00	75,000.00	75,000.00	9,768.00	9,768.00	12,000.00	12,000.00	10,000.00	10,000.00	62,159.00	62,159.00	9,648.00	9,648.00
<b>09. SURFACING</b>																						
22	CRUSHED SURFACING BASE COURSE	165.00	TON	63.92	60.00	9,900.00	90.00	14,850.00	54.00	8,910.00	70.00	11,550.00	36.34	5,996.10	48.00	7,920.00	90.00	14,850.00	33.00	5,445.00	90.00	14,850.00
23	CRUSHED SURFACING TOP COURSE	140.00	TON	67.92	90.00	12,600.00	75.00	10,500.00	55.00	7,700.00	115.00	16,100.00	36.34	5,087.60	48.00	6,720.00	90.00	12,600.00	34.00	4,760.00	90.00	12,600.00
24	CRUSHED ROCK PATH BASE COURSE	340.00	TON	65.11	65.00	22,100.00	54.00	18,360.00	94.00	31,960.00	70.00	23,800.00	41.89	14,242.60	48.00	16,320.00	90.00	30,600.00	33.00	11,220.00	90.00	30,600.00
25	CRUSHED ROCK PATH TOP COURSE	115.00	TON	95.13	95.00	10,925.00	54.00	6,210.00	150.00	17,250.00	115.00	13,225.00	173.03	19,898.45	48.00	5,520.00	90.00	10,350.00	34.00	3,910.00	97.00	11,155.00
<b>12. FLOODPLAIN AND HABITAT RESTORATION</b>																						
26	MAIN CHANNEL TEMPORARY SITE ACCESS	1.00	L.S.	203,165.96	69,000.00	69,000.00	253,000.00	253,000.00	250,000.00	250,000.00	250,000.00	250,000.00	177,988.05	177,988.05	185,106.60	185,106.60	150,000.00	150,000.00	122,857.00	122,857.00	236,376.00	236,376.00
27	WORK ZONE SAFETY BOUY	5.00	EACH	1,750.09	1,500.00	7,500.00	2,500.00	12,500.00	750.00	3,750.00	500.00	2,500.00	807.69	4,038.45	550.00	2,750.00	7,000.00	35,000.00	687.00	3,435.00	1,206.00	6,030.00
28	TEMPORARY WATER MANAGEMENT SYSTEMS	1.00	L.S.	201,410.17	170,000.00	170,000.00	300,000.00	300,000.00	155,000.00	155,000.00	350,000.00	350,000.00	46,578.37	46,578.37	155,000.00	155,000.00	300,000.00	300,000.00	174,455.00	174,455.00	130,248.00	130,248.00
29	IMPORT KEY LOG (K0)	8.00	EACH	2,785.90	2,000.00	16,000.00	2,800.00	22,400.00	1,400.00	11,200.00	2,730.00	21,840.00	3,632.20	29,057.60	3,500.00	28,000.00	3,000.00	24,000.00	1,679.00	13,432.00	3,546.00	28,368.00
30	IMPORT KEY LOG (K1)	40.00	EACH	1,550.47	1,724.00	68,960.00	1,350.00	54,000.00	1,500.00	60,000.00	1,210.00	48,400.00	1,793.75	71,750.00	1,700.00	68,000.00	1,655.00	66,200.00	1,695.00	67,800.00	1,695.00	67,800.00
31	IMPORT KEY LOG (K2)	102.00	EACH	618.62	1,725.00	175,950.00	850.00	86,700.00	500.00	51,000.00	680.00	69,360.00	667.92	68,127.84	550.00	56,100.00	600.00	61,200.00	540.00	55,080.00	561.00	57,222.00
32	IMPORT KEY LOG (K3)	6.00	EACH	710.09	1,400.00	8,400.00	950.00	5,700.00	600.00	3,600.00	800.00	4,800.00	763.74	4,582.44	650.00	3,900.00	600.00	3,600.00	660.00	3,960.00	657.00	3,942.00
33	IMPORT KEY LOG (K4)	12.00	EACH	667.48	1,250.00	15,000.00	925.00	11,100.00	550.00	6,600.00	740.00	8,880.00	715.83	8,589.96	600.00	7,200.00	600.00	7,200.00	600.00	7,200.00	609.00	7,308.00
34	IMPORT KEY LOG (K5)	217.00	EACH	1,226.80	1,400.00	303,800.00	1,100.00	238,700.00	1,100.00	238,700.00	930.00	201,810.00	1,458.40	316,472.80	1,350.00	292,950.00	1,200.00	260,400.00	1,319.00	286,223.00	1,357.00	294,469.00
35	IMPORT LOG MEMBER (L6)	36.00	EACH	500.26	90.00	32,400.00	525.00	18,900.00	550.00	19,800.00	340.00	12,240.00	572.11	20,595.96	450.00	16,200.00	500.00	18,000.00	600.00	21,600.00	465.00	16,740.00
36	IMPORT LOG MEMBER (L7)	31.00	EACH	482.63	700.00	21,700.00	500.00	15,500.00	450.00	13,950.00	310.00	9,610.00	614.02	19,034.62	500.00	15,500.00	500.00	15,500.00	480.00	14,880.00	507.00	15,717.00
37	IMPORT LOG MEMBER (L8)	220.00	EACH	229.57	700.00	154,000.00	350.00	77,000.00	165.00	36,300.00	150.00	33,000.00	320.59	70,529.80	210.00	4						

**BID TABULATION DETAILS**

44	INSTALL PILE LOG (P2)	108.00	EACH	1,024.84	1,730.00	186,840.00	950.00	102,600.00	875.00	94,500.00	2,090.00	225,720.00	1,853.70	200,199.60	875.00	94,500.00	500.00	54,000.00	392.00	42,336.00	663.00	71,604.00
45	INSTALL PILE LOG (P3)	217.00	EACH	1,283.71	1,730.00	375,410.00	950.00	206,150.00	1,500.00	325,500.00	2,850.00	618,450.00	1,853.70	402,252.90	1,310.00	284,270.00	500.00	108,500.00	522.00	113,274.00	784.00	170,128.00
46	INSTALL LARGE WOOD STRUCTURE - APEX JAM	4.00	EACH	42,871.81	30,700.00	122,800.00	55,000.00	220,000.00	80,000.00	320,000.00	30,220.00	120,880.00	38,017.50	152,070.00	32,000.00	128,000.00	10,000.00	40,000.00	54,321.00	217,284.00	43,416.00	173,664.00
47	INSTALL LARGE WOOD STRUCTURE - FLOODPLAIN ROUGHNESS JAM	34.00	EACH	10,876.06	3,600.00	122,400.00	3,000.00	102,000.00	7,500.00	255,000.00	3,810.00	129,540.00	10,156.50	345,321.00	5,000.00	170,000.00	10,000.00	340,000.00	23,422.00	796,348.00	24,120.00	820,080.00
48	INSTALL LARGE WOOD STRUCTURE - CHANNEL SPANNING LOG	2.00	EACH	2,718.38	600.00	1,200.00	600.00	1,200.00	1,800.00	3,600.00	260.00	520.00	1,665.00	3,330.00	950.00	1,900.00	10,000.00	20,000.00	1,407.00	2,814.00	5,065.00	10,130.00
49	INSTALL LARGE WOOD STRUCTURE - DOUBLE LOG	5.00	EACH	4,909.00	1,050.00	5,250.00	1,250.00	6,250.00	3,000.00	15,000.00	520.00	2,600.00	11,988.00	59,940.00	1,500.00	7,500.00	10,000.00	50,000.00	2,813.00	14,065.00	8,201.00	41,005.00
50	INSTALL LARGE WOOD STRUCTURE - BANK LOG JAM	3.00	EACH	6,254.13	2,300.00	6,900.00	1,700.00	5,100.00	4,500.00	13,500.00	1,210.00	3,630.00	15,984.00	47,952.00	435.00	1,305.00	10,000.00	30,000.00	8,727.00	26,181.00	7,477.00	22,431.00
51	INSTALL LARGE WOOD STRUCTURE - BANK ROUGHENING COMPLEX	31.00	EACH	21,530.82	12,100.00	375,100.00	3,400.00	105,400.00	25,000.00	775,000.00	22,140.00	686,340.00	4,486.54	139,082.74	16,350.00	506,850.00	8,000.00	248,000.00	42,821.00	1,327,451.00	50,049.00	1,551,519.00
52	STREAMBED BOULDER TYPE THREE	1,692.00	EACH	188.26	235.00	397,620.00	450.00	761,400.00	125.00	211,500.00	100.00	169,200.00	291.06	492,473.52	275.00	465,300.00	200.00	338,400.00	55.00	93,060.00	10.00	16,920.00
<b>14. HOT MIX ASPHALT</b>																						
53	PLANING BITUMINOUS PAVEMENT	1,650.00	S.Y.	10.25	7.00	11,550.00	9.00	14,850.00	13.00	21,450.00	6.00	9,900.00	13.01	21,466.50	8.00	13,200.00	15.00	24,750.00	5.00	8,250.00	13.00	21,450.00
54	COMMERCIAL HMA	220.00	TON	181.12	200.00	44,000.00	180.00	39,600.00	150.00	33,000.00	300.00	66,000.00	146.98	32,335.60	155.00	34,100.00	160.00	35,200.00	165.00	36,300.00	192.00	42,240.00
<b>15. RECREATION</b>																						
55	CONSTRUCT NATURAL SURFACE TRAIL	12,320.00	L.F.	11.29	8.00	98,560.00	2.50	30,800.00	10.00	123,200.00	7.30	89,936.00	5.55	68,376.00	8.00	98,560.00	22.00	271,040.00	8.00	98,560.00	27.00	332,640.00
56	BASALT LOG	8.00	EACH	2,818.48	800.00	6,400.00	1,750.00	14,000.00	2,500.00	20,000.00	1,880.00	15,040.00	3,479.85	27,838.80	1,650.00	13,200.00	4,500.00	36,000.00	2,718.00	21,744.00	4,070.00	32,560.00
57	LANDSCAPE BOULDER TYPE 3	7.00	EACH	428.54	235.00	1,645.00	325.00	2,275.00	450.00	3,150.00	470.00	3,290.00	792.34	5,546.38	190.00	1,330.00	1,000.00	7,000.00	194.00	1,358.00	7.00	49.00
58	LANDSCAPE BOULDER TYPE 4	6.00	EACH	621.04	236.00	1,416.00	485.00	2,910.00	800.00	4,800.00	570.00	3,420.00	792.34	4,754.04	690.00	4,140.00	1,000.00	6,000.00	239.00	1,434.00	392.00	2,352.00
59	LANDSCAPE BOULDER TYPE 5	4.00	EACH	836.38	237.00	948.00	725.00	2,900.00	825.00	3,300.00	1,230.00	4,920.00	850.03	3,400.12	1,200.00	4,800.00	1,000.00	4,000.00	348.00	1,392.00	513.00	2,052.00
<b>17. EROSION CONTROL AND ROADSIDE PLANTING</b>																						
60	ESC LEAD	32.00	DAY	396.28	100.00	3,200.00	160.00	5,120.00	120.00	3,840.00	100.00	3,200.00	577.20	18,470.40	910.00	29,120.00	800.00	25,600.00	141.00	4,512.00	362.00	11,584.00
61	STABILIZED CONSTRUCTION ENTRANCE	250.00	S.Y.	31.69	30.00	7,500.00	40.00	10,000.00	30.00	7,500.00	20.00	5,000.00	55.50	13,875.00	28.00	7,000.00	25.00	6,250.00	16.00	4,000.00	39.00	9,750.00
62	WATTLE	19,440.00	L.F.	6.71	6.00	116,640.00	3.75	72,900.00	5.50	106,920.00	4.00	77,760.00	3.42	66,484.80	5.00	97,200.00	6.00	116,640.00	9.00	174,960.00	17.00	330,480.00
63	EROSION CONTROL AND WATER POLLUTION PREVENTION	1.00	L.S.	63,244.59	40,000.00	40,000.00	60,000.00	60,000.00	20,000.00	20,000.00	300,000.00	37,101.75	37,101.75	5,500.00	5,500.00	30,000.00	30,000.00	35,265.00	35,265.00	18,090.00	18,090.00	
64	HIGH VISIBILITY FENCE	170.00	L.F.	7.62	10.00	1,700.00	4.00	680.00	5.00	850.00	6.00	1,020.00	9.99	1,698.30	5.00	850.00	5.00	850.00	8.00	1,360.00	18.00	3,060.00
65	HIGH VISIBILITY SILT FENCE	2,125.00	L.F.	7.76	8.00	17,000.00	8.00	17,000.00	4.40	9,350.00	4.30	9,137.50	6.66	14,152.50	3.75	7,968.75	7.00	14,875.00	9.00	19,125.00	19.00	40,375.00
66	SEEDING	6.50	ACRE	3,915.71	5,230.00	33,995.00	5,000.00	32,500.00	3,200.00	20,800.00	2,880.00	18,720.00	7,825.70	50,867.05	2,500.00	16,250.00	1,200.00	7,800.00	4,197.00	27,280.50	4,523.00	29,399.50
67	SEEDING AND DECOMPACTION	28.60	ACRE	4,670.84	24,000.00	686,400.00	5,500.00	157,300.00	2,850.00	81,510.00	4,310.00	123,266.00	7,825.70	223,815.02	4,000.00	114,400.00	800.00	22,880.00	5,146.00	147,175.60	6,935.00	198,341.00
<b>18. TRAFFIC</b>																						
68	BEAM GUARDRAIL TYPE 31 - 8 FT. LONG POST	360.00	L.F.	71.37	55.00	19,800.00	85.00	30,600.00	48.00	17,280.00	45.00	16,200.00	55.09	19,832.40	67.90	24,444.00	75.00	27,000.00	66.00	23,760.00	129.00	46,440.00
69	BEAM GUARDRAIL TYPE 31	236.00	L.F.	65.14	60.00	14,160.00	75.00	17,700.00	50.00	11,800.00	35.00	8,260.00	40.72	9,609.92	37.40	8,826.40	70.00	16,520.00	54.00	12,744.00	159.00	37,524.00
70	PAINT LINE	350.00	L.F.	2.74	1.00	350.00	1.50	525.00	1.00	350.00	1.00	350.00	7.18	2,513.00	1.00	350.00	8.00	2,800.00	1.00	350.00	1.21	423.50
71	PAINTED STOP LINE	16.00	L.F.	11.56	2.00	32.00	6.00	96.00	5.50	88.00	5.00	80.00	29.94	479.04	5.00	80.00	25.00	400.00	6.00	96.00	10.00	160.00
72	PERMANENT SIGNING	1.00	L.S.	2,401.63	1,500.00	1,500.00	1,800.00	1,800.00	1,500.00	1,500.00	1,850.00	4,995.00	4,995.00	1,850.00	1,850.00	2,500.00	2,500.00	2,218.00	2,218.00	2,500.00	2,500.00	
73	BOLLARD TYPE REMOVABLE	2.00	EACH	1,641.52	1,000.00	2,000.00	1,800.00	3,600.00	1,750.00	3,500.00	2,130.00	4,260.00	1,605.17	3,210.34	1,200.00	2,400.00	1,500.00	3,000.00	1,338.00	2,676.00	1,809.00	3,618.00
74	WHEEL STOP	21.00	EACH	139.10	250.00	5,250.00	130.00	2,730.00	120.00	2,520.00	120.00	2,520.00	95.81	2,012.01	120.00	2,520.00	250.00	5,250.00	144.00	3,024.00	133.00	2,793.00
75	PAINTED ACCESS PARKING SPACE SYMBOL WITH BACKGROUND	2.00	EACH	295.06	250.00	500.00	90.00	180.00	85.00	170.00	75.00	150.00	778.49	1,556.98	78.95	157.90	500.00	1,000.00	90.00	180.00	663.00	1,326.00
<b>19. OTHER ITEMS</b>																						
76	TYPE B PROGRESS SCHEDULE	1.00	L.S.	3,808.69	4,500.00	4,500.00	500.00	500.00	5,000.00	5,000.00	1,000.00	1,000.00	277.50	277.50	5,000.00	5,000.00	10,000.00	10,000.00	3,192.00	3,192.00	5,500.00	5,500.00
77	STRUCTURE EXCAVATION CLASS B INCL. HAUL	10.00	C.Y.	122.23	80.00	800.00	75.00	750.00	8.00	80.00	30.00	300.00	157.84	1,578.40	50.00	500.00	500.00	5,000.00	360.00	360.00	121.00	1,210.00
78	SHORING OR EXTRA EXCAVATION CLASS B	20.00	S.F.	254.64	2.00	40.00	5.00	100.00	1.00	20.00	1,000.00	20,000.00	1.11	22.20	20.00	400.00	4.00	80.00	41.00	820.00	965.00	19,300.00
79	ACCESS CONTROL GATE	1.00	EACH	10,901.15	2,500.00	2,500.00	24,000.00	24,000.00	5,000.00	5,000.00	10,000.00	10,000.00	2,994.22	2,994.22	3,000.00	3,000.00	5,000.00	5,000.00	29,979.00	29,979.00	7,236.00	7,236.00
80	CLEANING EXISTING DRAINAGE	1.00	L.S.	3,007.81	1,000.00	1,000.00	1,500.00	1,500.00	5,000.00	5,000.00	1,500.00	1,500.00	2,164.50	2,164.50	1,500.00	1,500.00	5,000.00	5,000.00	1,368.00	1,368.00	6,030.00	6,030.00
81	CONSTRUCTION GEOTEXTILE FOR STABILIZATION	1,610.00	S.Y.	5.03	7.00	11,270.00	3.50	5,635.00	3.50	5,635.00	2.30	3,703.00	6.93	11,157.30	3.00	4,830.00	12.00	19,320.00	3.00	4,830.00	6.00	9,660.00
82	NO TRESPASSING SIGN	3.00	EACH	393.50	2,000.00	6,000.00	500.00	1,500.00	450.00	1,350.00	50.00	150.00	628.03	1,884.09	250.00	750.00	100.00	300.00	899.00	2,697.00	271.00	813.00
83	HEALTH AND SAFETY PLAN	1.00	L.S.	4,135.81	3,000.00	3,000.00	11,500.00	11,500.00	5,000.00	5,000.00	10,000.00	10,000.00	277.50	277.50	1,500.00	1,500.00	500.00	500.00	1,596.00	1,596.00	2,713.00	2,713.00
84	FA-SITE CLEANUP OF BIO. AND PHYSICAL HAZARDS	20,000.00	EST.	1.00	1.00	20,000.00																