

Committee: Public Works Analyst: Deb Evison Bell

ECAF: 2021-0496

Proposal: Mot. 21-265 **Date:** August 17, 2021

Consideration

The proposal seeks approval and authorization of the County Executive to execute an Interlocal agreement (ILA) with the City of Snohomish, Washington to provide technology and network services.

Background

Washington State RCW 39.34 provides for interlocal agreements between local agencies within the state for mutual advantage and thereby to provide services and facilities in a manner beneficial to both agencies. The City of Snohomish requires information services including maintenance and support.

Current Proposal

Scope: In 2019 Snohomish County entered into an agreement with Pictometry International / EagleView to obtain Orthoimagery to support GIS functions at the County. The City of Snohomish and Snohomish County (SCIT) have agreed to share imagery and cost so that both agencies benefit from the contract and the pricing for the imagery. Approval of this agreement will allow the County to share the imagery with the City of Snohomish as outlined in the Work Order (WO).

Duration: The duration of this agreement shall be for six (6) years unless extended by mutual consent or terminated in writing by either party.

Fiscal Implications: The revenue projected for this intergovernmental services agreement shall not exceed Fifteen-thousand dollars (\$15,000) during the six (6) year term of this agreement and is anticipated in the 2022 IT submitted budget.

<u>2021 Budget:</u> Yes, the 2021 Budget includes Information Services Fund 505.

Budget Impacts: The estimated revenue for the initial year is expected to total One-thousand, seven-hundred thirty-three dollars (\$1,733.00). Revenues are subject to change based on the purchase of additional services by the City Snohomish and the approved IT rate model during the year the work is effective.

Handling: NORMAL

Approved-as-to-form: YES

Risk Management: APPROVE.

Executive Recommendation: APPROVE.

<u>Attachments:</u> NONE. **Amendments:** NONE.

Request: Move to GLS on August 25, 2021