

<b>Project Name</b>	INTERMODAL RAIL YARD TRACK EXPANSION PHASE 1
<b>Project Numbers</b>	RR8758
<b>Bid No.</b>	PW-25-0619SB
<b>Bid Date</b>	04/14/2026
<b>Total No of Bidders</b>	8

**Signature**

**Calculated By:** \_\_\_\_\_  
**Checked By:** \_\_\_\_\_  
**Project Manager:** \_\_\_\_\_  
**Solid Waste Director:** \_\_\_\_\_

Snohomish County has verified all required bid documents for accuracy, unbalanced bid items, and tabulations checked, confirmed, and certified.

Bid Item No.	Description	Quantity	Unit	Average Unit Bid price	Engineer Estimate		Bidder 1		Bidder 2	
					Unit Price	Total	Northwest Construction, Inc.	Reece Construction Company	Unit Price	Total
<b>01. GENERAL REQUIREMENTS</b>										
1	Mobilization	1.00	L.S.	379,485.77	403,625.00	403,625.00	440,000.00	440,000.00	118,000.00	118,000.00
2	Erosion and Sediment Control Plan	1.00	L.S.	10,939.22	5,000.00	5,000.00	1,000.00	1,000.00	1,380.00	1,380.00
3	Site Health and Safety Program	1.00	L.S.	6,221.75	3,000.00	3,000.00	1,000.00	1,000.00	4,100.00	4,100.00
4	Minor Changes Allowance	20,000.00	EST.	1.00	1.00	20,000.00	1.00	20,000.00	1.00	20,000.00
5	Apprenticeship Incentive	1.00	L.S.	1,000.00	1,000.00	1,000.00	1,000.00	1,000.00	1,000.00	1,000.00
6	Apprenticeship Penalty	-1.00	CALC	1.00	1.00	-1.00	1.00	-1.00	1.00	-1.00
7	County Temporary Field Office Building	1.00	L.S.	28,800.70	30,000.00	30,000.00	25,000.00	25,000.00	17,100.00	17,100.00
8	Survey	1.00	L.S.	30,610.22	63,000.00	63,000.00	25,000.00	25,000.00	25,500.00	25,500.00
<b>02. EROSION AND SEDIMENT CONTROLS</b>										
9	High Visibility Silt Fence	380.00	L.F.	11.93	7.00	2,660.00	6.00	2,280.00	7.00	2,660.00
10	Limit of Work Fence	3,550.00	L.F.	11.77	2.00	7,100.00	1.00	3,550.00	3.50	12,425.00
11	Compost Sock	1,760.00	L.F.	10.56	5.00	8,800.00	9.00	15,840.00	12.50	22,000.00
12	Gravel Filter Berm	59.00	C.Y.	160.04	20.00	1,180.00	100.00	5,900.00	92.00	5,428.00
13	Hydroseeding	1.00	ACRE	17,459.99	38,820.00	38,820.00	2,250.00	2,250.00	9,930.00	9,930.00
14	Catch Basin Inserts	19.00	EACH	194.43	250.00	4,750.00	100.00	1,900.00	78.50	1,491.50
15	Erosion and Sediment Control Allowance	90,000.00	EST.	1.00	1.00	90,000.00	1.00	90,000.00	1.00	90,000.00
<b>03. DEMOLITION</b>										
16	Clearing and Grubbing	6,857.00	S.Y.	5.41	0.95	6,514.15	2.00	13,714.00	2.00	13,714.00
17	Remove Gravel	694.00	C.Y.	41.23	20.00	13,880.00	20.00	13,880.00	54.00	37,476.00
18	Remove Concrete Pavement	338.00	TON	97.18	248.00	83,824.00	45.00	15,210.00	36.50	12,337.00
19	Remove Asphalt Pavement	1,478.00	TON	37.64	234.67	346,842.26	26.00	38,428.00	22.00	32,516.00
20	Remove Slot Drain	463.00	L.F.	64.91	40.20	18,612.60	25.00	11,575.00	52.00	24,076.00
21	Remove Catch Basin	11.00	EACH	1,177.64	5,000.00	55,000.00	450.00	4,950.00	968.00	10,648.00
22	Remove Ductile Iron Storm Sewer Pipe, DISSP	840.00	L.F.	28.73	50.00	42,000.00	12.00	10,080.00	28.50	23,940.00
23	Abandon and Plug Ductile Iron Storm Sewer Pipe, DISSP	1.00	L.S.	6,494.22	5,000.00	5,000.00	1,000.00	1,000.00	1,900.00	1,900.00
24	Remove Chain Link Fence and Bollards	1.00	L.S.	4,464.35	5,000.00	5,000.00	3,000.00	3,000.00	2,550.00	2,550.00
25	Relocate Existing Site Features	1.00	L.S.	10,264.63	252.00	252.00	7,000.00	7,000.00	5,250.00	5,250.00
26	Hazardous Material Disposal	80,000.00	EST.	1.00	1.00	80,000.00	1.00	80,000.00	1.00	80,000.00
27	Dangerous Waste Disposal	80,000.00	EST.	1.00	1.00	80,000.00	1.00	80,000.00	1.00	80,000.00
28	Non-Hazardous Excavation Material Disposal	40,000.00	EST.	1.00	1.00	40,000.00	1.00	40,000.00	1.00	40,000.00
29	Shoring or Extra Excavation Class B	9,740.00	S.F.	3.13	2.50	24,350.00	1.50	14,610.00	2.25	21,915.00
<b>04. SITE AND UTILITY IMPROVEMENTS</b>										
30	Site Grading	13,228.00	S.Y.	8.23	2.60	34,392.80	4.00	52,912.00	6.80	89,950.40
31	Hot Mix Asphalt Pavement	1,952.00	TON	180.48	150.00	292,800.00	150.00	292,800.00	119.00	232,288.00
32	2-IN Mill and Overlay Hot Mix Asphalt	127.00	TON	291.45	195.00	24,765.00	155.00	19,685.00	169.00	21,463.00
33	Crushed Surfacing Base Course	6,947.00	TON	46.94	50.50	350,823.50	40.00	277,880.00	36.00	250,092.00
34	Crushed Surfacing Top Course	2,636.00	TON	46.08	50.50	133,118.00	35.00	92,260.00	39.75	104,781.00
35	Geogrid	6,186.00	S.Y.	4.07	20.00	123,720.00	3.00	18,558.00	1.50	9,279.00
36	18-IN CMP Slot Drain	1,241.00	L.F.	533.08	296.82	368,353.62	370.00	459,170.00	455.00	564,655.00
37	12-IN DISSP with Encasement	983.00	L.F.	396.34	238.52	234,465.16	280.00	275,240.00	358.00	351,914.00
38	12-IN DISSP	29.00	L.F.	415.47	75.00	2,175.00	215.00	6,235.00	243.00	7,047.00
39	18-IN DISSP with Encasement	554.00	L.F.	463.54	310.00	171,740.00	300.00	166,200.00	414.00	229,356.00
40	18-IN DISSP	359.00	L.F.	414.45	90.00	32,310.00	215.00	77,185.00	262.00	94,058.00
41	Over Excavation Allowance - Unsuitable Materials	10,000.00	EST.	1.00	1.00	10,000.00	1.00	10,000.00	1.00	10,000.00
42	Quarry Spalls	100.00	TON	78.68	70.00	7,000.00	88.00	8,800.00	85.00	8,500.00
43	Type 2 Catch Basins	19.00	EACH	6,848.46	6,400.00	121,600.00	5,700.00	108,300.00	6,980.00	132,620.00
44	AQUIP Model 300S Stormwater Filtration System	1.00	L.S.	633,728.97	413,000.00	413,000.00	628,000.00	628,000.00	676,000.00	676,000.00

Bid Item No.	Description	Quantity	Unit	Average Unit Bid price	Bidder 3		Bidder 4		Bidder 5	
					Granite Construction Company		Faber Construction, Corp		Interwest Construction, Inc.	
					Unit Price	Total	Unit Price	Total	Unit Price	Total
<b>01. GENERAL REQUIREMENTS</b>										
1	Mobilization	1.00	L.S.	379,485.77	478,000.00	478,000.00	369,472.00	369,472.00	285,000.00	285,000.00
2	Erosion and Sediment Control Plan	1.00	L.S.	10,939.22	500.00	500.00	2,070.00	2,070.00	7,025.00	7,025.00
3	Site Health and Safety Program	1.00	L.S.	6,221.75	5,000.00	5,000.00	3,622.00	3,622.00	1,100.00	1,100.00
4	Minor Changes Allowance	20,000.00	EST.	1.00	1.00	20,000.00	1.00	20,000.00	1.00	20,000.00
5	Apprenticeship Incentive	1.00	L.S.	1,000.00	1,000.00	1,000.00	1,000.00	1,000.00	1,000.00	1,000.00
6	Apprenticeship Penalty	-1.00	CALC	1.00	1.00	-1.00	1.00	-1.00	1.00	-1.00
7	County Temporary Field Office Building	1.00	L.S.	28,800.70	40,000.00	40,000.00	19,438.00	19,438.00	25,150.00	25,150.00
8	Survey	1.00	L.S.	30,610.22	30,000.00	30,000.00	29,169.00	29,169.00	31,000.00	31,000.00
<b>02. EROSION AND SEDIMENT CONTROLS</b>										
9	High Visibility Silt Fence	380.00	L.F.	11.93	11.00	4,180.00	9.00	3,420.00	7.50	2,850.00
10	Limit of Work Fence	3,550.00	L.F.	11.77	3.00	10,650.00	10.00	35,500.00	1.50	5,325.00
11	Compost Sock	1,760.00	L.F.	10.56	8.00	14,080.00	10.00	17,600.00	8.00	14,080.00
12	Gravel Filter Berm	59.00	C.Y.	160.04	80.00	4,720.00	77.00	4,543.00	85.00	5,015.00
13	Hydroseeding	1.00	ACRE	17,459.99	10,000.00	10,000.00	4,084.00	4,084.00	60,000.00	60,000.00
14	Catch Basin Inserts	19.00	EACH	194.43	100.00	1,900.00	172.00	3,268.00	95.00	1,805.00
15	Erosion and Sediment Control Allowance	90,000.00	EST.	1.00	1.00	90,000.00	1.00	90,000.00	1.00	90,000.00
<b>03. DEMOLITION</b>										
16	Clearing and Grubbing	6,857.00	S.Y.	5.41	1.00	6,857.00	3.00	20,571.00	3.00	20,571.00
17	Remove Gravel	694.00	C.Y.	41.23	33.00	22,902.00	14.00	9,716.00	60.00	41,640.00
18	Remove Concrete Pavement	338.00	TON	97.18	75.00	25,350.00	54.00	18,252.00	72.00	24,336.00
19	Remove Asphalt Pavement	1,478.00	TON	37.64	30.00	44,340.00	37.00	54,686.00	37.00	54,686.00
20	Remove Slot Drain	463.00	L.F.	64.91	20.00	9,260.00	18.00	8,334.00	30.00	13,890.00
21	Remove Catch Basin	11.00	EACH	1,177.64	500.00	5,500.00	1,033.00	11,363.00	1,100.00	12,100.00
22	Remove Ductile Iron Storm Sewer Pipe, DISSP	840.00	L.F.	28.73	15.00	12,600.00	29.00	24,360.00	14.00	11,760.00
23	Abandon and Plug Ductile Iron Storm Sewer Pipe, DISSP	1.00	L.S.	6,494.22	900.00	900.00	2,164.00	2,164.00	2,750.00	2,750.00
24	Remove Chain Link Fence and Bollards	1.00	L.S.	4,464.35	3,000.00	3,000.00	2,802.00	2,802.00	1,900.00	1,900.00
25	Relocate Existing Site Features	1.00	L.S.	10,264.63	5,000.00	5,000.00	4,639.00	4,639.00	11,000.00	11,000.00
26	Hazardous Material Disposal	80,000.00	EST.	1.00	1.00	80,000.00	1.00	80,000.00	1.00	80,000.00
27	Dangerous Waste Disposal	80,000.00	EST.	1.00	1.00	80,000.00	1.00	80,000.00	1.00	80,000.00
28	Non-Hazardous Excavation Material Disposal	40,000.00	EST.	1.00	1.00	40,000.00	1.00	40,000.00	1.00	40,000.00
29	Shoring or Extra Excavation Class B	9,740.00	S.F.	3.13	0.13	1,266.20	1.00	9,740.00	1.20	11,688.00
<b>04. SITE AND UTILITY IMPROVEMENTS</b>										
30	Site Grading	13,228.00	S.Y.	8.23	6.00	79,368.00	4.00	52,912.00	6.00	79,368.00
31	Hot Mix Asphalt Pavement	1,952.00	TON	180.48	150.00	292,800.00	168.00	327,936.00	180.00	351,360.00
32	2-IN Mill and Overlay Hot Mix Asphalt	127.00	TON	291.45	250.00	31,750.00	168.00	21,336.00	190.00	24,130.00
33	Crushed Surfacing Base Course	6,947.00	TON	46.94	65.00	451,555.00	30.00	208,410.00	40.00	277,880.00
34	Crushed Surfacing Top Course	2,636.00	TON	46.08	50.00	131,800.00	33.00	86,988.00	43.00	113,348.00
35	Geogrid	6,186.00	S.Y.	4.07	5.00	30,930.00	3.00	18,558.00	3.00	18,558.00
36	18-IN CMP Slot Drain	1,241.00	L.F.	533.08	540.00	670,140.00	661.00	820,301.00	535.00	663,935.00
37	12-IN DISSP with Encasement	983.00	L.F.	396.34	380.00	373,540.00	475.00	466,925.00	440.00	432,520.00
38	12-IN DISSP	29.00	L.F.	415.47	315.00	9,135.00	336.00	9,744.00	305.00	8,845.00
39	18-IN DISSP with Encasement	554.00	L.F.	463.54	500.00	277,000.00	451.00	249,854.00	525.00	290,850.00
40	18-IN DISSP	359.00	L.F.	414.45	250.00	89,750.00	381.00	136,779.00	250.00	89,750.00
41	Over Excavation Allowance - Unsuitable Materials	10,000.00	EST.	1.00	1.00	10,000.00	1.00	10,000.00	1.00	10,000.00
42	Quarry Spalls	100.00	TON	78.68	50.00	5,000.00	43.00	4,300.00	80.00	8,000.00
43	Type 2 Catch Basins	19.00	EACH	6,848.46	7,000.00	133,000.00	4,085.00	77,615.00	7,565.00	143,735.00
44	AQUIP Model 300S Stormwater Filtration System	1.00	L.S.	633,728.97	600,000.00	600,000.00	664,403.00	664,403.00	744,500.00	744,500.00

Bid Item No.	Description	Quantity	Unit	Average Unit Bid price	Bidder 6		Bidder 7		Bidder 8	
					Ryatt Construction		Laser Underground & Earthworks		Martinus Rail	
					Unit Price	Total	Unit Price	Total	Unit Price	Total
<b>01. GENERAL REQUIREMENTS</b>										
1	Mobilization	1.00	L.S.	379,485.77	247,500.00	247,500.00	350,000.00	350,000.00	747,914.17	747,914.17
2	Erosion and Sediment Control Plan	1.00	L.S.	10,939.22	17,500.00	17,500.00	50,000.00	50,000.00	8,038.77	8,038.77
3	Site Health and Safety Program	1.00	L.S.	6,221.75	24,913.20	24,913.20	2,000.00	2,000.00	8,038.77	8,038.77
4	Minor Changes Allowance	20,000.00	EST.	1.00	1.00	20,000.00	1.00	20,000.00	1.00	20,000.00
5	Apprenticeship Incentive	1.00	L.S.	1,000.00	1,000.00	1,000.00	1,000.00	1,000.00	1,000.00	1,000.00
6	Apprenticeship Penalty	-1.00	CALC	1.00	1.00	-1.00	1.00	-1.00	1.00	-1.00
7	County Temporary Field Office Building	1.00	L.S.	28,800.70	56,601.26	56,601.26	23,000.00	23,000.00	24,116.30	24,116.30
8	Survey	1.00	L.S.	30,610.22	28,499.79	28,499.79	30,000.00	30,000.00	45,712.97	45,712.97
<b>02. EROSION AND SEDIMENT CONTROLS</b>										
9	High Visibility Silt Fence	380.00	L.F.	11.93	6.50	2,470.00	10.00	3,800.00	38.44	14,607.20
10	Limit of Work Fence	3,550.00	L.F.	11.77	20.17	71,603.50	10.00	35,500.00	44.96	159,608.00
11	Compost Sock	1,760.00	L.F.	10.56	13.34	23,478.40	10.00	17,600.00	13.65	24,024.00
12	Gravel Filter Berm	59.00	C.Y.	160.04	161.69	9,539.71	180.00	10,620.00	504.65	29,774.35
13	Hydroseeding	1.00	ACRE	17,459.99	10,377.18	10,377.18	35,000.00	35,000.00	8,038.77	8,038.77
14	Catch Basin Inserts	19.00	EACH	194.43	143.36	2,723.84	100.00	1,900.00	766.56	14,564.64
15	Erosion and Sediment Control Allowance	90,000.00	EST.	1.00	1.00	90,000.00	1.00	90,000.00	1.00	90,000.00
<b>03. DEMOLITION</b>										
16	Clearing and Grubbing	6,857.00	S.Y.	5.41	20.89	143,242.73	4.00	27,428.00	7.37	50,536.09
17	Remove Gravel	694.00	C.Y.	41.23	40.09	27,822.46	50.00	34,700.00	58.75	40,772.50
18	Remove Concrete Pavement	338.00	TON	97.18	92.58	31,292.04	50.00	16,900.00	352.39	119,107.82
19	Remove Asphalt Pavement	1,478.00	TON	37.64	43.29	63,982.62	50.00	73,900.00	55.85	82,546.30
20	Remove Slot Drain	463.00	L.F.	64.91	198.99	92,132.37	20.00	9,260.00	155.30	71,903.90
21	Remove Catch Basin	11.00	EACH	1,177.64	1,401.34	15,414.74	1,000.00	11,000.00	2,968.80	32,656.80
22	Remove Ductile Iron Storm Sewer Pipe, DISSP	840.00	L.F.	28.73	62.17	52,222.80	35.00	29,400.00	34.16	28,694.40
23	Abandon and Plug Ductile Iron Storm Sewer Pipe, DISSP	1.00	L.S.	6,494.22	21,444.92	21,444.92	10,000.00	10,000.00	11,794.83	11,794.83
24	Remove Chain Link Fence and Bollards	1.00	L.S.	4,464.35	4,477.87	4,477.87	10,000.00	10,000.00	7,984.89	7,984.89
25	Relocate Existing Site Features	1.00	L.S.	10,264.63	10,483.19	10,483.19	10,000.00	10,000.00	28,744.87	28,744.87
26	Hazardous Material Disposal	80,000.00	EST.	1.00	1.00	80,000.00	1.00	80,000.00	1.00	80,000.00
27	Dangerous Waste Disposal	80,000.00	EST.	1.00	1.00	80,000.00	1.00	80,000.00	1.00	80,000.00
28	Non-Hazardous Excavation Material Disposal	40,000.00	EST.	1.00	1.00	40,000.00	1.00	40,000.00	1.00	40,000.00
29	Shoring or Extra Excavation Class B	9,740.00	S.F.	3.13	5.50	53,570.00	4.00	38,960.00	9.44	91,945.60
<b>04. SITE AND UTILITY IMPROVEMENTS</b>										
30	Site Grading	13,228.00	S.Y.	8.23	12.91	170,773.48	15.00	198,420.00	11.14	147,359.92
31	Hot Mix Asphalt Pavement	1,952.00	TON	180.48	161.82	315,872.64	300.00	585,600.00	215.00	419,680.00
32	2-IN Mill and Overlay Hot Mix Asphalt	127.00	TON	291.45	187.90	23,863.30	650.00	82,550.00	561.70	71,335.90
33	Crushed Surfacing Base Course	6,947.00	TON	46.94	62.55	434,534.85	55.00	382,085.00	46.95	326,161.65
34	Crushed Surfacing Top Course	2,636.00	TON	46.08	69.51	183,228.36	55.00	144,980.00	43.35	114,270.60
35	Geogrid	6,186.00	S.Y.	4.07	3.46	21,403.56	10.00	61,860.00	3.63	22,455.18
36	18-IN CMP Slot Drain	1,241.00	L.F.	533.08	595.20	738,643.20	600.00	744,600.00	508.42	630,949.22
37	12-IN DISSP with Encasement	983.00	L.F.	396.34	428.39	421,107.37	350.00	344,050.00	459.29	451,482.07
38	12-IN DISSP	29.00	L.F.	415.47	282.35	8,188.15	200.00	5,800.00	1,427.43	41,395.47
39	18-IN DISSP with Encasement	554.00	L.F.	463.54	564.24	312,588.96	400.00	221,600.00	554.11	306,976.94
40	18-IN DISSP	359.00	L.F.	414.45	522.53	187,588.27	300.00	107,700.00	1,135.06	407,486.54
41	Over Excavation Allowance - Unsuitable Materials	10,000.00	EST.	1.00	1.00	10,000.00	1.00	10,000.00	1.00	10,000.00
42	Quarry Spalls	100.00	TON	78.68	159.56	15,956.00	70.00	7,000.00	53.91	5,391.00
43	Type 2 Catch Basins	19.00	EACH	6,848.46	7,124.68	135,368.92	6,500.00	123,500.00	9,833.02	186,827.38
44	AQUIP Model 300S Stormwater Filtration System	1.00	L.S.	633,728.97	610,000.00	610,000.00	600,000.00	600,000.00	546,928.75	546,928.75

Bid Item No.	Description	Quantity	Unit	Average Unit Bid price	Engineer Estimate		Bidder 1		Bidder 2	
					Unit Price	Total	Northwest Construction, Inc.		Reece Construction Company	
							Unit Price	Total	Unit Price	Total
45	Coalescing Plate Oil Water Separator	1.00	EACH	103,478.61	110,500.00	110,500.00	90,000.00	90,000.00	89,500.00	89,500.00
46	Flow Splitter	1.00	EACH	23,876.38	15,000.00	15,000.00	19,000.00	19,000.00	15,000.00	15,000.00
47	Chain Link Fence	24.00	L.F.	192.66	60.00	1,440.00	97.00	2,328.00	308.00	7,392.00
48	Gates	2.00	EACH	3,492.59	2,500.00	5,000.00	3,000.00	6,000.00	4,550.00	9,100.00
49	WSDOT Signs	1.00	L.S.	3,887.66	5,000.00	5,000.00	1,000.00	1,000.00	8,300.00	8,300.00
50	WSDOT Site Markings	1.00	L.S.	5,362.63	1,000.00	1,000.00	1,100.00	1,100.00	5,700.00	5,700.00
51	Dewatering Allowance	195,000.00	EST.	1.00	1.00	195,000.00	1.00	195,000.00	1.00	195,000.00
52	Type 1 Removable Bollard	1.00	EACH	2,375.69	3,000.00	3,000.00	2,750.00	2,750.00	1,700.00	1,700.00
53	Type 2 Fixed Bollard	17.00	EACH	1,524.94	1,700.00	28,900.00	1,250.00	21,250.00	970.00	16,490.00
<b>05. RAILROAD IMPROVEMENTS</b>										
54	115-LB Rail	1,557.00	T.F.	364.90	80.00	124,560.00	380.00	591,660.00	446.00	694,422.00
55	8-IN Perforated Pipe	1,557.00	L.F.	41.96	56.50	87,970.50	44.00	68,508.00	43.00	66,951.00
56	Subballast	370.00	C.Y.	194.46	50.00	18,500.00	98.00	36,260.00	292.00	108,040.00
57	Track Crossing	138.12	T.F.	970.18	150.00	20,718.00	700.00	96,684.00	779.00	107,595.48
58	No. 9 Left Hand (LH) Turnout	1.00	EACH	162,708.73	10,000.00	10,000.00	150,000.00	150,000.00	165,500.00	165,500.00
59	Bumping Post	1.00	EACH	15,786.12	3,000.00	3,000.00	16,500.00	16,500.00	18,500.00	18,500.00
60	Geogrid for Railroad Track Stabilization Allowance	10,000.00	EST.	1.00	1.00	10,000.00	1.00	10,000.00	1.00	10,000.00
<b>Base Bid TOTAL</b>						4,440,060.59		4,769,431.00		5,018,529.38
<b>Percentage of Engineer's Estimate</b>						0.00%		7.42%		13.03%

Bid Item No.	Description	Quantity	Unit	Average Unit Bid price	Bidder 3		Bidder 4		Bidder 5	
					Granite Construction Company		Faber Construction, Corp		Interwest Construction, Inc.	
					Unit Price	Total	Unit Price	Total	Unit Price	Total
45	Coalescing Plate Oil Water Separator	1.00	EACH	103,478.61	77,000.00	77,000.00	67,866.00	67,866.00	105,275.00	105,275.00
46	Flow Splitter	1.00	EACH	23,876.38	20,000.00	20,000.00	14,398.00	14,398.00	19,000.00	19,000.00
47	Chain Link Fence	24.00	L.F.	192.66	95.00	2,280.00	111.00	2,664.00	110.00	2,640.00
48	Gates	2.00	EACH	3,492.59	3,000.00	6,000.00	3,436.00	6,872.00	3,500.00	7,000.00
49	WSDOT Signs	1.00	L.S.	3,887.66	4,000.00	4,000.00	5,834.00	5,834.00	3,000.00	3,000.00
50	WSDOT Site Markings	1.00	L.S.	5,362.63	1,500.00	1,500.00	11,668.00	11,668.00	3,000.00	3,000.00
51	Dewatering Allowance	195,000.00	EST.	1.00	1.00	195,000.00	1.00	195,000.00	1.00	195,000.00
52	Type 1 Removable Bollard	1.00	EACH	2,375.69	2,500.00	2,500.00	1,163.00	1,163.00	2,175.00	2,175.00
53	Type 2 Fixed Bollard	17.00	EACH	1,524.94	1,300.00	22,100.00	1,046.00	17,782.00	1,700.00	28,900.00
<b>05. RAILROAD IMPROVEMENTS</b>										
54	115-LB Rail	1,557.00	T.F.	364.90	315.00	490,455.00	388.00	604,116.00	415.00	646,155.00
55	8-IN Perforated Pipe	1,557.00	L.F.	41.96	35.00	54,495.00	44.00	68,508.00	50.00	77,850.00
56	Subballast	370.00	C.Y.	194.46	120.00	44,400.00	226.00	83,620.00	310.00	114,700.00
57	Track Crossing	138.12	T.F.	970.18	1,000.00	138,120.00	798.00	110,219.76	785.00	108,424.20
58	No. 9 Left Hand (LH) Turnout	1.00	EACH	162,708.73	120,000.00	120,000.00	169,467.00	169,467.00	165,000.00	165,000.00
59	Bumping Post	1.00	EACH	15,786.12	12,000.00	12,000.00	18,870.00	18,870.00	19,000.00	19,000.00
60	Geogrid for Railroad Track Stabilization Allowance	10,000.00	EST.	1.00	1.00	10,000.00	1.00	10,000.00	1.00	10,000.00
<b>Base Bid TOTAL</b>						5,432,622.20		5,513,920.76		5,719,568.20
<b>Percentage of Engineer's Estimate</b>						22.35%		24.19%		28.82%

Bid Item No.	Description	Quantity	Unit	Average Unit Bid price	Bidder 6		Bidder 7		Bidder 8	
					Ryatt Construction		Laser Underground & Earthworks		Martinus Rail	
					Unit Price	Total	Unit Price	Total	Unit Price	Total
45	Coalescing Plate Oil Water Separator	1.00	EACH	103,478.61	135,595.34	135,595.34	165,000.00	165,000.00	97,592.52	97,592.52
46	Flow Splitter	1.00	EACH	23,876.38	46,297.85	46,297.85	35,000.00	35,000.00	22,315.19	22,315.19
47	Chain Link Fence	24.00	L.F.	192.66	515.24	12,365.76	180.00	4,320.00	125.00	3,000.00
48	Gates	2.00	EACH	3,492.59	3,104.69	6,209.38	5,350.00	10,700.00	2,000.00	4,000.00
49	WSDOT Signs	1.00	L.S.	3,887.66	2,967.24	2,967.24	1,000.00	1,000.00	5,000.00	5,000.00
50	WSDOT Site Markings	1.00	L.S.	5,362.63	3,933.05	3,933.05	1,000.00	1,000.00	15,000.00	15,000.00
51	Dewatering Allowance	195,000.00	EST.	1.00	1.00	195,000.00	1.00	195,000.00	1.00	195,000.00
52	Type 1 Removable Bollard	1.00	EACH	2,375.69	891.50	891.50	1,000.00	1,000.00	6,826.02	6,826.02
53	Type 2 Fixed Bollard	17.00	EACH	1,524.94	891.50	15,155.50	2,000.00	34,000.00	3,042.01	51,714.17
<b>05. RAILROAD IMPROVEMENTS</b>										
54	115-LB Rail	1,557.00	T.F.	364.90	374.10	582,473.70	400.00	622,800.00	201.06	313,050.42
55	8-IN Perforated Pipe	1,557.00	L.F.	41.96	42.52	66,203.64	70.00	108,990.00	7.15	11,132.55
56	Subballast	370.00	C.Y.	194.46	217.32	80,408.40	125.00	46,250.00	167.37	61,926.90
57	Track Crossing	138.12	T.F.	970.18	768.23	106,107.93	2,250.00	310,770.00	681.23	94,091.49
58	No. 9 Left Hand (LH) Turnout	1.00	EACH	162,708.73	163,214.51	163,214.51	240,000.00	240,000.00	128,488.34	128,488.34
59	Bumping Post	1.00	EACH	15,786.12	18,174.20	18,174.20	15,000.00	15,000.00	8,244.77	8,244.77
60	Geogrid for Railroad Track Stabilization Allowance	10,000.00	EST.	1.00	1.00	10,000.00	1.00	10,000.00	1.00	10,000.00
<b>Base Bid TOTAL</b>						6,356,406.68		6,562,542.00		6,678,207.93
<b>Percentage of Engineer's Estimate</b>						43.16%		47.80%		50.41%