Amendment 11

Siemens Industry, Inc.

Date: 23 NOV 2020

To: Snohomish County – Lolly Huggins

RE: SiPass Access Control Software Upgrade

Siemens Industry, Inc. (SII) is pleased to provide the following quote for the above referenced project.

FINANCIAL SUMMARY

Software & Licensing	\$ 2,470.00
Installation labor	\$ 4,648.00 (28hrs)
Training	<u>\$ 332.00 (2hrs)</u>
TOTAL INVESTMENT:	\$ 7,450.00

SOLUTION OVERVIEW

Siemens is proposing the upgrade of the existing SiPass Access Control Software from version 2.65 to version 2.81 for Snohomish County Campus system. New software to be added to one (1) server and four (5) existing client workstations.

SYSTEM

- Snohomish County SiPass 'Campus' Security Access Control (excluding DJJC & Jail)
- Software Migration: Current version SiPass 2.65 / Upgraded version SiPass 2.81

Bill of Materials

 (Qty: 5) Siemens Part #:P54511-P13-A1 = SiPass Version Upgrade Credit (\$494each) *Note* One upgrade credit required per license workstation to move from any version to latest version

QUALIFICATIONS

- 1. Fixed Price proposal.
- 2. Siemens plans to upgrade the SiPass software version for Snohomish Campus. This excludes the Jail and DJJC facilities. Both Jail and DJJC are currently setup as stand-alone SiPass systems and will be proposed separately if requested by Snohomish County.
- 3. Software license enrollment and programming to be completed by certified Siemens technician. Five (5) client machines will receive a SiPass software upgrade. Includes machines are: Do It Server, Helen's Client Machine, Chad's Client Machine, Marshall's Client Machine, and Evidence Client Machine.

Snohomish County – SiPass Software Upgrade SIEMENS SMART INFRASTRUCTURE

Siemens Industry, Inc.

- 4. An IT technical resources will be made available to the Siemens project team for the duration of this project
- 5. All customer provided servers and workstations will meet the manufacturers server/client specification requirements.
- 6. Training to be provided to Helen Espinoza to demonstrate a full functioning system and identify new software enhancements. Not to exceed 2hrs.
- 7. Unless previously agreed upon all activities will be performed during normal business hours: Monday through Friday, 7:00AM to 4:00PM. All activities requiring after-hours work will be identified during the Planning Phase and will be incorporated into the schedule.
- 8. Washington State Sales Tax not included
- 9. This proposal is valid for 30 days from date quoted

Please contact me immediately if you have any questions or concerns regarding this proposal. If this proposal is acceptable, please return a signed copy to our office via mail or fax. **This will serve as our notice to proceed with the work described herein.**

Proposal accepted by:

JaNae Nelson

Company: <u>Snohomish County</u> Title: Director, Facilities and Fleet Proposal submitted by:

Paul Pritchard Security Sales Executive Siemens Industry, Inc.

Paul Pritchard

JaNae Nelson

Signature

Name:

Date

11/23/20

Signature

Date

11/23/2020

Snohomish County – SiPass Software Upgrade SIEMENS SMART INFRASTRUCTURE